
UNIT
PRICE TOTAL

1 LS 140,256.00 140,256.00

1 LS 1,162,655.00 1,162,655.00

1 LS 1,285,036.00 1,285,036.00

1 LS 1,436,578.00 1,436,578.00

1 LS 703,712.00 703,712.00

21,171 LF 146.00 3,090,966.00

9,938 LF 105.00 1,043,490.00

6,098 LF 30.00 182,940.00
2,200 LF 200.00 440,000.00
17,100 LF 28.00 478,800.00

157,000 TONS 36.00 5,652,000.00
74,400 TONS 35.50 2,641,200.00
140 CY 164.00 22,960.00

1 LS 878,306.00 878,306.00

5,456,300 CY 3.79 20,679,377.00

7,993,800 CY 2.44 19,504,872.00

1,124,700 CY 2.55 2,867,985.00

1,530,000 CY 4.31 6,594,300.00
369,400 CY 2.37 875,478.00
339,000 CY 2.69 911,910.00
332,000 CY 3.46 1,148,720.00
205,200 CY 5.10 1,046,520.00
83,600 CY 3.67 306,812.00

1,960,100 CY 2.23 4,371,023.00

262,700 CY 4.67 1,226,809.00
1 LS 147,343.00 147,343.00
4 EA 113,541.00 454,164.00

2 EA 150,543.00 301,086.00
79,595,298.00

221,900 CY 2.08 461,552.00
461,552.00

213,500 CY 2.70 576,450.00
576,450.00

101,200 CY 3.23 326,876.00
164,200 CY 5.83 957,286.00

1,284,162.00

0030

0012
0013

 
DREDGING FIVE MILE CUT

0008

0014

0015

0009
0010
0011

Number of Amendments Issued:  0001 thru 0012

Government Estimate (Without Profit)

NO.
ITEM

                DESCRIPTION
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Solicitation No.:  DACW64-01-B-0019                        Date Issued:    14 JUN 01                               Date Opened:  24 SEP 01
Issuing Office:  USAED-Galveston
Project Title:  Houston-Galveston Navigation Channels, Texas, (45-Foot Project), Dredging Mid Bay.

ENVIRONMENTAL PROTECTION
  QUANTITY

TOTAL OPTION NO. 2

0002

0001

0005

0006

0007

MID BAY BENEFICIAL USE SITE 
HABITAT FILLING AND GRADING 

0025
0026
0027

0023

0024

0003

0004

DREDGING FIVE MILE CUT

DREDGING PIPELINE PLUG (STA. 90+200)

0028

DREDGING BAYPORT SHIP CHANNEL 
(SECTIONS 1-3)
DREDGING BAYPORT SHIP CHANNEL 
(SECTIONS 4-6)
PIPELINES
DROP-OUTLET STRUCTURES AT CELLS 
DROP-OUTLET STRUCTURES AT MID 
BAY EXTERNAL LEVEES

DREDGING HOUSTON SHIP CHANNEL 
(STA. 22+994 TO 29+000)
DREDGING HOUSTON SHIP CHANNEL 
FOR ATKINSON ISLAND MARSH FILL 
(STA. 29+000 TO 37+000)
DREDGING CIRCULATION CHANNEL NO. 1

DREDGING BOATERS CUT (STA. 57+636.57)
DREDGING BOATERS CUT (STA. 39+600)

RIPRAP (40-625 LBS)
QUARRY RUN STONE (2" TO 12")
MOBILIZATION AND DEMOBILIZATION
DREDGING HOUSTON SHIP CHANNEL 
FOR OFFSHORE PLACEMENT (STA. 

OPTION NO. 2

0016

0017

0018
0019
0020
0021
0022

DREDGING HOUSTON SHIP CHANNEL 
FOR EXTERIOR LEVEE CONSTRUCTION 
(STA. 29+000 TO 57+000)

 

OPTION NO. 1
0029

TOTAL OPTION NO. 1

TOTAL SCHEDULE NO. 1

DREDGING CIRCULATION CHANNEL NO. 1

MID BAY SHORE PROTECTION

TOTAL OPTION NO. 3  

0031 DREDGING BOATERS CUT STA. 39+600
DREDGING BOATERS CUT STA. 57+636.57

OPTION NO. 3

0032

HYDRAULICALLY CONSTRUCTED 
INTERIOR LEVEES BASELINES B AND C
HYDRAULICALLY CONSTRUCTED 
MARSH TERRACES BASELINES F AND G
CLOSURE OF CELL 15 LEVEE
SHAPING LEVEES AT CELLS 14 AND 15

MID BAY BENEFICIAL USE SITE 
HABITAT FILLING AND GRADING 
MID BAY BENEFICIAL USE SITE MARSH 
FILLING NORTHEAST MARSH
MID BAY BENEFICIAL USE SITE MARSH 
FILLING SOUTHWEST MARSH
HYDRAULICALLY CONSTRUCTED 
EXTERIOR LEVEES BASELINE A



UNIT
PRICE TOTAL

138,800 CY 3.83 531,604.00
531,604.00

124,900 CY 3.83 478,367.00
478,367.00

82,927,433.00

The apparent low bidder, WEEKS MARINE, INC. is 8.5% above the Government's Estimate.

NO.                 DESCRIPTION
ITEM

  QUANTITY

Government Estimate (Without Profit) (Continued)

Project Title:  Houston-Galveston Navigation Channels, Texas, (45-Foot Project), Dredging Mid Bay.
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Solicitation No.: DACW64-01-B-0019                              Date Issued:  14 JUN 01                                    Date Opened:  24 SEP 01 

OPTION NO. 4
0033

NET TOTAL SCHEDULE NO. 1 AND 
OPTIONS 1 THRU 5

DREDGING PIPELINE PLUG STA. 63+580
TOTAL OPTION NO. 4

TOTAL OPTION NO. 5

 

OPTION NO. 5
0034

 
DREDGING PIPELINE PLUG STA. 67+060

 

CONTRACTING OFFICER

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO 
THIS SOLICITATION.

CURTIS COLE, JR.



UNIT
PRICE TOTAL

1 LS 25,000.00 25,000.00

1 LS 45,000.00 45,000.00

1 LS 45,000.00 45,000.00

1 LS 2,000,000.00 2,000,000.00

1 LS 2,000,000.00 2,000,000.00

21,171 LF 22.25 471,054.75

9,938 LF 11.20 111,305.60

6,098 LF 8.00 48,784.00
2,200 LF 375.00 825,000.00
17,100 LF 24.00 410,400.00

157,000 TONS 44.95 7,057,150.00
74,400 TONS 43.50 3,236,400.00
140 CY 103.00 14,420.00

1 LS 3,800,000.00 3,800,000.00

5,456,300 CY 3.80 20,733,940.00

7,993,800 CY 3.15 25,180,470.00
1,124,700 CY 3.00 3,374,100.00

1,530,000 CY 1.90 2,907,000.00
369,400 CY 1.10 406,340.00
339,000 CY 1.22 413,580.00
332,000 CY 5.60 1,859,200.00
205,200 CY 4.70 964,440.00
83,600 CY 3.40 284,240.00

1,960,100 CY 4.50 8,820,450.00
262,700 CY 4.40 1,155,880.00

1 LS 250,000.00 250,000.00
4 EA 225,000.00 900,000.00

2 EA 125,000.00 250,000.00
87,589,154.35

221,900 CY 1.30 288,470.00
288,470.00

213,500 CY 1.35 288,225.00
288,225.00

101,200 CY 3.00 303,600.00
164,200 CY 2.05 336,610.00

640,210.00

138,800 CY 4.30 596,840.00
596,840.00

124,900 CY 4.30 537,070.00
537,070.00

89,939,969.35

TOTAL OPTION NO. 1

OPTION NO. 2
0030 DREDGING FIVE MILE CUT

0027 DROP-OUTLET STRUCTURES AT CELLS 

0028
DROP-OUTLET STRUCTURES AT MID 
BAY EXTERNAL LEVEES

0025 DREDGING BSC (SECTIONS 4-6)
0026 PIPELINES

0023 DREDGING PIPELINE PLUG (STA. 90+200)
0024 DREDGING BSC (SECTIONS 1-3)

0022 DREDGING BOATERS CUT (STA. 57+636.57)
0021 DREDGING BOATERS CUT (STA. 39+600)

0018
DREDGING HSC FOR ATKINSON ISLAND 
MARSH FILL (STA. 29+000 TO 37+000)

0019 DREDGING CIRCULATION CHANNEL NO. 1

0016
DREDGING HSC FOR EXTERIOR LEVEE 
CONSTRUCTION (STA. 29+000 TO 

0017 DREDGING HSC (STA. 22+994 TO 29+000)

0014 MOBILIZATION AND DEMOBILIZATION

0015
DREDGING HSC FOR OFFSHORE 
PLACEMENT (STA. 57+000 TO 80+000)

0012 RIPRAP (40-625 LBS)
0013 QUARRY RUN STONE (2" TO 12")

0010 SHAPING LEVEES AT CELLS 14 AND 15
0011 MID BAY SHORE PROTECTION

0008
HYDRAULICALLY CONSTRUCTED 
MARSH TERRACES BASELINES F AND G

0009 CLOSURE OF CELL 15 LEVEE

0006
HYDRAULICALLY CONSTRUCTED 
EXTERIOR LEVEES BASELINE A

0007
HYDRAULICALLY CONSTRUCTED 
INTERIOR LEVEES BASELINES B AND C

0004
MID BAY BENEFICIAL USE SITE MARSH 
FILLING NORTHEAST MARSH

0005
MID BAY BENEFICIAL USE SITE MARSH 
FILLING SOUTHWEST MARSH

ENVIRONMENTAL PROTECTION

0002
MID BAY BENEFICIAL USE SITE 
HABITAT FILLING AND GRADING 

0003
MID BAY BENEFICIAL USE SITE 
HABITAT FILLING AND GRADING 

Offeror: WEEKS MARINE, INC., 100 JAMES DRIVE, SUITE 300, ST. ROSE, LA 70087 
Business Size: (LB)

ITEM
NO.                 DESCRIPTION   QUANTITY
0001

Project Title:  Houston-Galveston Navigation Channels, Texas, (45-Foot Project), Dredging Mid Bay.

0020 DREDGING FIVE MILE CUT
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OPTION NO. 1
0029 DREDGING CIRCULATION CHANNEL NO. 1

TOTAL SCHEDULE NO. 1

 

OPTION NO. 3
0031 DREDGING BOATERS CUT STA. 39+600

TOTAL OPTION NO. 2

0032 DREDGING BOATERS CUT STA. 57+636.57
TOTAL OPTION NO. 3  

OPTION NO. 4
0033 DREDGING PIPELINE PLUG STA. 63+580

TOTAL OPTION NO. 4  

OPTION NO. 5
0034 DREDGING PIPELINE PLUG STA. 67+060

TOTAL OPTION NO. 5  

NET TOTAL SCHEDULE NO. 1 AND 
OPTIONS 1 THRU 5  



UNIT
PRICE TOTAL

1 LS 29,400.00 29,400.00

1 LS 60,300.00 60,300.00

1 LS 59,600.00 59,600.00

1 LS 959,500.00 959,500.00

1 LS 568,500.00 568,500.00

21,171 LF 23.00 486,933.00

9,938 LF 13.00 129,194.00

6,098 LF 13.00 79,274.00
2,200 LF 513.00 1,128,600.00
17,100 LF 37.60 642,960.00

157,000 TONS 47.00 7,379,000.00
74,400 TONS 48.00 3,571,200.00
140 CY 96.00 13,440.00

1 LS 3,270,000.00 3,270,000.00

5,456,300 CY 3.47 18,933,361.00

7,993,800 CY 3.63 29,017,494.00
1,124,700 CY 3.43 3,857,721.00

1,530,000 CY 2.97 4,544,100.00
369,400 CY 1.33 491,302.00
339,000 CY 1.33 450,870.00
332,000 CY 4.18 1,387,760.00
205,200 CY 4.18 857,736.00
83,600 CY 3.54 295,944.00

1,960,100 CY 4.50 8,820,450.00
262,700 CY 4.04 1,061,308.00

1 LS 408,000.00 408,000.00
4 EA 262,150.00 1,048,600.00

2 EA 283,550.00 567,100.00
90,119,647.00

221,900 CY 1.87 414,953.00
414,953.00

213,500 CY 1.87 399,245.00
399,245.00

101,200 CY 1.87 189,244.00
164,200 CY 2.41 395,722.00

584,966.00

138,800 CY 3.54 491,352.00
491,352.00

124,900 CY 3.54 442,146.00
442,146.00

92,452,309.00

NO.                 DESCRIPTION   QUANTITY
0001 ENVIRONMENTAL PROTECTION

Business Size:  (LB)
ITEM

Project Title:  Houston-Galveston Navigation Channels, Texas, (45-Foot Project), Dredging Mid Bay.
Offeror:  BEAN STUYVESANT, L.L.C., PO BOX 51118, NEW ORLEANS, LA 70151-1118

Solicitation No.: DACW64-01-B-0019          Date Issued:  14 JUN 01                         Date Opened:  24 SEP 01 
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0002
MID BAY BENEFICIAL USE SITE 
HABITAT FILLING AND GRADING 

0003
MID BAY BENEFICIAL USE SITE 
HABITAT FILLING AND GRADING 

0004
MID BAY BENEFICIAL USE SITE MARSH 
FILLING NORTHEAST MARSH

0005
MID BAY BENEFICIAL USE SITE MARSH 
FILLING SOUTHWEST MARSH

0006
HYDRAULICALLY CONSTRUCTED 
EXTERIOR LEVEES BASELINE A

0007
HYDRAULICALLY CONSTRUCTED 
INTERIOR LEVEES BASELINES B AND C

0008
HYDRAULICALLY CONSTRUCTED 
MARSH TERRACES BASELINES F AND G

0009 CLOSURE OF CELL 15 LEVEE
0010 SHAPING LEVEES AT CELLS 14 AND 15
0011 MID BAY SHORE PROTECTION
0012 RIPRAP (40-625 LBS)
0013 QUARRY RUN STONE (2" TO 12")
0014 MOBILIZATION AND DEMOBILIZATION

0015
DREDGING HSC FOR OFFSHORE 
PLACEMENT (STA. 57+000 TO 80+000)

0016
DREDGING HSC FOR EXTERIOR LEVEE 
CONSTRUCTION (STA. 29+000 TO 

0017 DREDGING HSC (STA. 22+994 TO 29+000)

0018
DREDGING HSC FOR ATKINSON ISLAND 
MARSH FILL (STA. 29+000 TO 37+000)

0019 DREDGING CIRCULATION CHANNEL NO. 1
0020 DREDGING FIVE MILE CUT
0021 DREDGING BOATERS CUT (STA. 39+600)
0022 DREDGING BOATERS CUT (STA. 57+636.57)
0023 DREDGING PIPELINE PLUG (STA. 90+200)
0024 DREDGING BSC (SECTIONS 1-3)
0025 DREDGING BSC (SECTIONS 4-6)
0026 PIPELINES
0027 DROP-OUTLET STRUCTURES AT CELLS 

0028
DROP-OUTLET STRUCTURES AT MID 
BAY EXTERNAL LEVEES

TOTAL SCHEDULE NO. 1  

OPTION NO. 1
0029 DREDGING CIRCULATION CHANNEL NO. 1

TOTAL OPTION NO. 1

OPTION NO. 2
0030 DREDGING FIVE MILE CUT

TOTAL OPTION NO. 2  

OPTION NO. 3
0031 DREDGING BOATERS CUT STA. 39+600
0032 DREDGING BOATERS CUT STA. 57+636.57

TOTAL OPTION NO. 3  

OPTION NO. 4
0033 DREDGING PIPELINE PLUG STA. 63+580

TOTAL OPTION NO. 4  

OPTION NO. 5
0034 DREDGING PIPELINE PLUG STA. 67+060

TOTAL OPTION NO. 5  

NET TOTAL SCHEDULE NO. 1 AND 
OPTIONS 1 THRU 5  



UNIT
PRICE TOTAL

1 LS 50,000.00 50,000.00

1 LS 350,000.00 350,000.00

1 LS 350,000.00 350,000.00

1 LS 750,000.00 750,000.00

1 LS 700,000.00 700,000.00

21,171 LF 25.00 529,275.00

9,938 LF 25.00 248,450.00

6,098 LF 100.00 609,800.00
2,200 LF 352.00 774,400.00
17,100 LF 22.00 376,200.00

157,000 TONS 40.00 6,280,000.00
74,400 TONS 40.00 2,976,000.00
140 CY 90.00 12,600.00

1 LS 15,000,000.00 15,000,000.00

5,456,300 CY 3.85 21,006,755.00

7,993,800 CY 4.00 31,975,200.00
1,124,700 CY 2.50 2,811,750.00

1,530,000 CY 5.00 7,650,000.00
369,400 CY 2.00 738,800.00
339,000 CY 2.00 678,000.00
332,000 CY 4.00 1,328,000.00
205,200 CY 4.00 820,800.00
83,600 CY 5.00 418,000.00

1,960,100 CY 3.00 5,880,300.00
262,700 CY 6.00 1,576,200.00

1 LS 5,000,000.00 5,000,000.00
4 EA 250,000.00 1,000,000.00

2 EA 250,000.00 500,000.00
110,390,530.00

221,900 CY 2.00 443,800.00
443,800.00

213,500 CY 2.00 427,000.00
427,000.00

101,200 CY 2.00 202,400.00
164,200 CY 2.00 328,400.00

530,800.00

138,800 CY 5.00 694,000.00
694,000.00

124,900 CY 5.00 624,500.00
624,500.00

113,110,630.00
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Solicitation No.: DACW64-01-B-0019          Date Issued:  14 JUN 01                         Date Opened:  24 SEP 01 
Project Title:  Houston-Galveston Navigation Channels, Texas, (45-Foot Project), Dredging Mid Bay.
Offeror:  MANSON CONSTRUCTION CO.5209 E. MARGINAL WAY SOUTH, SEATTLE, WA 98134
Business Size:  (LB)

ITEM
NO.                 DESCRIPTION   QUANTITY
0001 ENVIRONMENTAL PROTECTION

0002
MID BAY BENEFICIAL USE SITE 
HABITAT FILLING AND GRADING 

0003
MID BAY BENEFICIAL USE SITE 
HABITAT FILLING AND GRADING 

0004
MID BAY BENEFICIAL USE SITE MARSH 
FILLING NORTHEAST MARSH

0005
MID BAY BENEFICIAL USE SITE MARSH 
FILLING SOUTHWEST MARSH

0006
HYDRAULICALLY CONSTRUCTED 
EXTERIOR LEVEES BASELINE A

0007
HYDRAULICALLY CONSTRUCTED 
INTERIOR LEVEES BASELINES B AND C

0008
HYDRAULICALLY CONSTRUCTED 
MARSH TERRACES BASELINES F AND G

0009 CLOSURE OF CELL 15 LEVEE
0010 SHAPING LEVEES AT CELLS 14 AND 15
0011 MID BAY SHORE PROTECTION
0012 RIPRAP (40-625 LBS)
0013 QUARRY RUN STONE (2" TO 12")
0014 MOBILIZATION AND DEMOBILIZATION

0015
DREDGING HSC FOR OFFSHORE 
PLACEMENT (STA. 57+000 TO 80+000)

0016
DREDGING HSC FOR EXTERIOR LEVEE 
CONSTRUCTION (STA. 29+000 TO 

0017 DREDGING HSC (STA. 22+994 TO 29+000)

0018
DREDGING HSC FOR ATKINSON ISLAND 
MARSH FILL (STA. 29+000 TO 37+000)

0019 DREDGING CIRCULATION CHANNEL NO. 1
0020 DREDGING FIVE MILE CUT
0021 DREDGING BOATERS CUT (STA. 39+600)
0022 DREDGING BOATERS CUT (STA. 57+636.57)
0023 DREDGING PIPELINE PLUG (STA. 90+200)
0024 DREDGING BSC (SECTIONS 1-3)
0025 DREDGING BSC (SECTIONS 4-6)
0026 PIPELINES
0027 DROP-OUTLET STRUCTURES AT CELLS 

0028
DROP-OUTLET STRUCTURES AT MID 
BAY EXTERNAL LEVEES

TOTAL SCHEDULE NO. 1  

OPTION NO. 1
0029 DREDGING CIRCULATION CHANNEL NO. 1

TOTAL OPTION NO. 1

OPTION NO. 2
0030 DREDGING FIVE MILE CUT

TOTAL OPTION NO. 2  

OPTION NO. 3
0031 DREDGING BOATERS CUT STA. 39+600
0032 DREDGING BOATERS CUT STA. 57+636.57

TOTAL OPTION NO. 3  

OPTION NO. 4
0033 DREDGING PIPELINE PLUG STA. 63+580

TOTAL OPTION NO. 4  

OPTION NO. 5
0034 DREDGING PIPELINE PLUG STA. 67+060

TOTAL OPTION NO. 5  

NET TOTAL SCHEDULE NO. 1 AND 
OPTIONS 1 THRU 5  



UNIT
PRICE TOTAL

1 LS 27,400.00 27,400.00

1 LS 1,728,000.00 1,728,000.00

1 LS 1,965,000.00 1,965,000.00

1 LS 735,000.00 735,000.00

1 LS 725,000.00 725,000.00

21,171 LF 109.00 2,307,639.00

9,938 LF 53.00 526,714.00

6,098 LF 270.00 1,646,460.00
2,200 LF 190.50 419,100.00
17,100 LF 23.50 401,850.00

157,000 TONS 44.88 7,046,160.00
74,400 TONS 39.50 2,938,800.00
140 CY 134.00 18,760.00

1 LS 4,617,404.00 4,617,404.00

5,456,300 CY 4.07 22,207,141.00

7,993,800 CY 3.15 25,180,470.00
1,124,700 CY 2.34 2,631,798.00

1,530,000 CY 3.60 5,508,000.00
369,400 CY 1.20 443,280.00
339,000 CY 1.26 427,140.00
332,000 CY 4.05 1,344,600.00
205,200 CY 6.51 1,335,852.00
83,600 CY 6.79 567,644.00

1,960,100 CY 4.32 8,467,632.00
262,700 CY 3.96 1,040,292.00

1 LS 254,506.00 254,506.00
4 EA 252,000.00 1,008,000.00

2 EA 174,000.00 348,000.00
95,867,642.00

221,900 CY 1.50 332,850.00
332,850.00

213,500 CY 1.59 339,465.00
339,465.00

101,200 CY 1.50 151,800.00
164,200 CY 1.75 287,350.00

439,150.00

138,800 CY 3.12 433,056.00
433,056.00

124,900 CY 3.81 475,869.00
475,869.00

97,888,032.00
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Solicitation No.: DACW64-01-B-0019          Date Issued:  14 JUN 01                         Date Opened:  24 SEP 01 
Project Title:  Houston-Galveston Navigation Channels, Texas, (45-Foot Project), Dredging Mid Bay.
Offeror:  GREAT LAKES DREDGE & DOCK CO., 2122 YORK ROAD, OAK BROOK, IL 60523
Business Size: (LB)

ITEM
NO.                 DESCRIPTION   QUANTITY
0001 ENVIRONMENTAL PROTECTION

0002
MID BAY BENEFICIAL USE SITE 
HABITAT FILLING AND GRADING 

0003
MID BAY BENEFICIAL USE SITE 
HABITAT FILLING AND GRADING 

0004
MID BAY BENEFICIAL USE SITE MARSH 
FILLING NORTHEAST MARSH

0005
MID BAY BENEFICIAL USE SITE MARSH 
FILLING SOUTHWEST MARSH

0006
HYDRAULICALLY CONSTRUCTED 
EXTERIOR LEVEES BASELINE A

0007
HYDRAULICALLY CONSTRUCTED 
INTERIOR LEVEES BASELINES B AND C

0008
HYDRAULICALLY CONSTRUCTED 
MARSH TERRACES BASELINES F AND G

0009 CLOSURE OF CELL 15 LEVEE
0010 SHAPING LEVEES AT CELLS 14 AND 15
0011 MID BAY SHORE PROTECTION
0012 RIPRAP (40-625 LBS)
0013 QUARRY RUN STONE (2" TO 12")
0014 MOBILIZATION AND DEMOBILIZATION

0015
DREDGING HSC FOR OFFSHORE 
PLACEMENT (STA. 57+000 TO 80+000)

0016
DREDGING HSC FOR EXTERIOR LEVEE 
CONSTRUCTION (STA. 29+000 TO 

0017 DREDGING HSC (STA. 22+994 TO 29+000)

0018
DREDGING HSC FOR ATKINSON ISLAND 
MARSH FILL (STA. 29+000 TO 37+000)

0019 DREDGING CIRCULATION CHANNEL NO. 1
0020 DREDGING FIVE MILE CUT
0021 DREDGING BOATERS CUT (STA. 39+600)
0022 DREDGING BOATERS CUT (STA. 57+636.57)
0023 DREDGING PIPELINE PLUG (STA. 90+200)
0024 DREDGING BSC (SECTIONS 1-3)
0025 DREDGING BSC (SECTIONS 4-6)
0026 PIPELINES
0027 DROP-OUTLET STRUCTURES AT CELLS 

0028
DROP-OUTLET STRUCTURES AT MID 
BAY EXTERNAL LEVEES

TOTAL SCHEDULE NO. 1  

OPTION NO. 1
0029 DREDGING CIRCULATION CHANNEL NO. 1

TOTAL OPTION NO. 1

OPTION NO. 2
0030 DREDGING FIVE MILE CUT

TOTAL OPTION NO. 2  

OPTION NO. 3
0031 DREDGING BOATERS CUT STA. 39+600
0032 DREDGING BOATERS CUT STA. 57+636.57

TOTAL OPTION NO. 3  

OPTION NO. 4
0033 DREDGING PIPELINE PLUG STA. 63+580

TOTAL OPTION NO. 4  

OPTION NO. 5
0034 DREDGING PIPELINE PLUG STA. 67+060

TOTAL OPTION NO. 5  

NET TOTAL SCHEDULE NO. 1 AND 
OPTIONS 1 THRU 5  


