

Solicitation No.: DACW64-02-B-0004 Date Issued: 17 January 2002 Date Opened: 20 August 2002

Issuing Office: USAED-Galveston

Project Title: Houston-Galveston Navigation Channels, Texas, (45-Foot Project), Mid Bayou, Dredging

Number of Amendments Issued: 0001 thru 0005

Government Estimate (Without Profit)

ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Environmental Protection	1	L.S.	\$33,500	\$33,500
0002	Grading-Goat Island	1	L.S.	\$110,277	\$110,277
0003	Grading-San Jacinto	1	L.S.	\$51,064	\$51,064
0004	Stripping, Lost Lake	1	L.S.	\$25,000	\$25,000
0005	Mechanically Constructed West Levees, Lost lake * WRONG FORM USED BY THE GOVERNMENT. Amend 0001 bid form used in lieu of bid form in Amend 0002. In process of correcting.*	1	L.S.	\$57,600	\$57,600
0006	Hydraulically Constructed North Levees, Lost Lake	5,675	L.F.	\$30.00	\$170,250
0007	Slide Repair, Lost Lake	1,200	C.Y.	\$5	\$6,000
0008	Rock Dike Goat Island	292,000	TON	\$42	\$12,264,000
0009	Wave Trip Goat Island	25,000	TON	\$42	\$1,050,000
0010	Rock Dike San Jacinto	81,000	TON	\$42	\$3,402,000
0011	Slope Protection Goat Island	10,590	L.F.	\$28	\$296,520
0012	Mobilization and Demobilization	1	L.S.	\$2,000,000	\$2,000,000
0013	Dredging (Sec. Nos. 1 and 2)	559,500	CY	\$3.25	\$1,818,375
0014	Dredging (Sec. Nos. 4 thru 11)	1,975,500	CY	\$3.25	\$6,420,375
0015	Dredging (Sec. Nos.14 thru 15)	679,700	CY	3.25	\$2,209,025
0016	Dredging (Sec. Nos.16 thru 20)	1,719,200	CY	3.25	\$5,587,400
0017	Mechanical Dredging (Sec. No. 20)	45,000	C.Y.	5.15	\$231,750
0018	Upper Bayou Dredging (Sec. No. 21)	272,600	C.Y.	7.50	\$2,044,500
0019	Debris Removal North Ferry Landing-Concrete and Rock Rubble	1	L.S.	\$62,000	\$62,000
0020	Debris Removal North Ferry Landing-Other Miscellaneous Debris	7.5	TON	1,200	\$9,000
0021	Debris Removal North Ferry Landing-Wooden Piling, Not Exceeding 40 Feet in Length With Appurtenances	2	Each	10,000	20,000
0022	Pipelines	1	L.S.	\$150,000	\$150,000
0023	Drop-outlet Structures-Goat Island	2	Each	\$110,000	\$220,000
0024	Seeding and Fertilizing	1	L.S.	\$52,000	\$52,000
	TOTAL SCHEDULE NO. 1				\$38,290,636

	OPTION NO.1				Page 2
0025	Dredging Pipeline Plug Sec. No. 3	335,300	C.Y.	3.25	\$1,089,725
	TOTAL OPTION NO. 1				\$1,089,725

	TOTAL SCHEDULE NO. 1 AND OPTION NO. 1				\$39,380,361
--	----------------------------------------------	--	--	--	--------------

	OPTION NO. 2				
0026	Dredging Pipeline Plug Sec. Nos. 12 and 13	428,200	C.Y.	3.25	\$1,391,650
	TOTAL OPTION NO.2				\$1,391,650
	TOTAL SCHEDULE NO. 1 AND OPTION NOS.1 AND 2				\$40,772,011

The apparent low bidder is 11 % below the Government's Estimate

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

CURTIS COLE, JR.
CONTRACTING OFFICER

	TOTAL SCHEDULE NO. 1 AND OPTION NOS.1 AND 2				\$40,772,011

The apparent low bidder is 11 % below the Government's Estimate

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN

CURTIS COLE, JR.
CONTRACTING OFFICER

Solicitation No.: DACW64-02-B-0004 Date Issued: 17 January 2002 Date Opened: 20 August 20

Project Title: Houston-Galveston Navigation Channels, Texas (45-Foot Project), Mid Bayou, Dredging

Offeror: Pine Bluff Sand & Gravel Company P.O. Box 7008, Pine Bluff, AR., 71611 (870) 534-7120

Business Size: Large Amendments 0001 thru 0005

ITEM NO.	DESCRIPTION	QUANTITY		UNIT	PRICE	TOTAL
0001	Environmenta Protection	1	L.S.		\$35,000.00	\$35,000.00
0002	Grading-Goat Island	1	L.S.		\$1,215,000.00	\$1,215,000.00
0003	Grading-San Jacinto	1	L.S.		\$235,000.00	\$235,000.00
0004	Stripping, Lost Lake	1	L.S.		\$195,000.00	\$195,000.00
0005	Mechanically Constructed West Levees, Lost lake	3,600	L.F.		\$235.00	\$846,000.00
0006	Hydraulically Constructed North Levees, Lost Lake	5,675	L.F.		\$160.00	\$908,000.00
0007	Slide Repair, Lost Lake	1,200	C.Y.		\$40.00	\$48,000.00
0008	Rock Dike Goat Island	292,000	TON		\$38.50	\$11,242,000.00
0009	Wave Trip Goat Island	25,000	TON		\$35.00	\$875,000.00
0010	Rock Dike San Jacinto	81,000	TON		\$35.00	\$2,835,000.00
0011	Slope Protection Goat Island	10,590	L.F.		\$27.50	\$291,225.00
0012	Mobilization and Demobilization	1	L.S.		\$3,670,000.00	\$3,670,000.00
0013	Dredging (Sec. Nos. 1 and 2)	559,500	CY		\$3.35	\$1,874,325.00
0014	Dredging (Sec. Nos. 4 thru 11)	1,975,500	CY		\$3.35	\$6,617,925.00
0015	Dredging (Sec. Nos.14 thru 15)	679,700	CY		\$3.00	\$2,039,100.00
0016	Dredging (Sec. Nos.16 thru 20)	1,719,200	CY		\$3.55	\$6,103,160.00
0017	Mechanical Dredging (Sec. No. 20)	45,000	C.Y.		\$10.00	\$450,000.00
0018	Upper Bayou Dredging (Sec. No. 21)	272,600	C.Y.		\$7.25	\$1,976,350.00
0019	Debris Removal North Ferry Landing-Concrete and Rock rubble	1	L.S.		\$152,000.00	\$152,000.00
0020	Debris Removal North Ferry Landing-Other Miscellaneous Debris	7.5	TON		\$1,750.00	\$13,125.00
0021	Debris Removal North Ferry Landing-Wooden Piling, Not Exceeding 40 Feet in Length with Appurtenances	2	Each		\$35,000.00	\$70,000.00
0022	Piplines	1	L.S.		\$985,000.00	\$985,000.00
0023	Drop-outlet Structures-Goat Island	2	Each		\$195,000.00	\$390,000.00
0024	Seeding and Fertilizing	1	L.S.		\$55,000.00	\$55,000.00
	TOTAL SCHEDULE NO. 1					\$43,121,210.00

	OPTION NO.1				
0025	Dredging Pipeline Plug Sec. No. 3	335,300	C.Y.	\$3.65	\$1,223,845.00
	TOTAL OPTION NO. 1				\$1,223,845.00

	TOTAL SCHEDULE NO. 1 AND OPTION NO. 1				\$44,345,055.00
	OPTION NO.2				
0026	Dredging Pipeline Plug Sec. Nos. 12 and 13	428,200	C.Y.	\$3.50	\$1,498,700.00
	TOTAL OPTION NO. 2				\$1,498,700.00
	TOTAL SCHEDULE NO. 1 AND OPTION NOS. 1 AND 2				\$45,843,755.00

Offeror: Bean Stuyvesant, L.L.C. P.O. Box 51118, New Orleans, LA 70151-118 (504) 587-8600					
Business Size: Large Business Amendments 0001 thru 0005					
ITEM	DESCRIPTION	QUANTITY		UNIT	TOTAL
NO.				PRICE	
0001	Environmenta Protection	1	L.S.	\$31,400.00	\$31,400.00
0002	Grading-Goat Island	1	L.S.	\$489,600.00	\$489,600.00
0003	Grading-San Jacinto	1	L.S.	\$441,200.00	\$441,200.00
0004	Stripping, Lost Lake	1	L.S.	\$168,500.00	\$168,500.00
0005	Mechanically Constructed West Levees, Lost lake	3,600	L.F.	\$190.00	\$684,000.00
0006	Hydraulically Constructed North Levees, Lost Lake	5,675	CY	\$120.00	\$681,000.00
0007	Slide Repair, Lost Lake	1,200	C.Y.	\$9.50	\$11,400.00
0008	Rock Dike Goat Island	292,000	TON	\$35.00	\$10,220,000.00
0009	Wave Trip Goat Island	25,000	TON	\$38.96	\$974,000.00
0010	Rock Dike San Jacinto	81,000	TON	\$34.75	\$2,814,750.00
0011	Slope Protection Goat Island	10,590	L.F.	\$21.00	\$222,390.00
0012	Mobilization and Demobilization	1	L.S.	\$2,441,000.00	\$2,441,000.00
0013	Dredging (Sec. Nos. 1 and 2)	559,500	CY	\$3.06	\$1,712,070.00
0014	Dredging (Sec. Nos. 4 thru 11)	1,975,500	CY	\$3.14	\$6,203,070.00
0015	Dredging (Sec. Nos.14 thru 15)	679,700	CY	\$2.45	\$1,665,265.00
0016	Dredging (Sec. Nos.16 thru 20)	1,719,200	CY	\$3.34	\$5,742,128.00
0017	Mechanical Dredging (Sec. No. 20)	45,000	C.Y.	\$8.08	\$363,600.00
0018	Upper Bayou Dredging (Sec. No. 21)	272,600	C.Y.	\$10.04	\$2,736,904.00
0019	Debris Removal North Ferry Landing- Concrete and Rock rubble	1	L.S.	\$38,900.00	\$38,900.00
0020	Debris Removal North Ferry Landing-Other Miscellaneous Debris	7.5	TON	\$5,270.00	\$39,525.00
0021	Debris Removal North Ferry Landing- Wooden Piling, Not Exceeding 40 Feet in Length with Appurtenances	2	Each	\$12,640.00	\$25,280.00
0022	Piplines	1	L.S.	\$252,000.00	\$252,000.00
0023	Drop-outlet Structures-Goat Island	2	Each	\$156,900.00	\$313,800.00
0024	Seeding and Fertilizing	1	L.S.	\$79,000.00	\$79,000.00
	TOTAL SCHEDULE NO. 1				\$38,350,782.00

	OPTION NO.1			\$3.42	\$1,146,726.00
0025	Dredging Pipeline Plug Sec. No. 3	335,300	C.Y.		
	TOTAL OPTION NO. 1				\$1,146,726.00

	TOTAL SCHEDULE NO. 1 AND OPTION NO. 1				\$39,497,508.00
	OPTION NO.2				
0026	Dredging Pipeline Plug Sec. Nos. 12 and 13	428,200	C.Y.	3.38	\$1,447,316.00
	TOTAL OPTION NO. 2				\$1,447,316.00
	TOTAL SCHEDULE NO. 1 AND OPTION NOS. 1 AND 2				\$40,944,824.00

Offeror: Weeks Marine, Inc. 304 Gaille Drive, Covington, Louisiana 70433 (985) 875-2500					
Business Size: Large Amendments 0001 thru 00005					
ITEM		QUANTITY		UNIT	TOTAL
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Environmenta Protection	1	L.S.	\$20,000.00	\$20,000.00
0002	Grading-Goat Island	1	L.S.	\$500,000.00	\$500,000.00
0003	Grading-San Jacinto	1	L.S.	\$140,000.00	\$140,000.00
0004	Stripping, Lost Lake	1	L.S.	\$175,000.00	\$175,000.00
0005	Mechanically Constructed West Levees,	3,600	L.F.	\$150.00	\$540,000.00
0006	Hydraulically Constructed North Levees,	5,675	L.F.	\$95.00	\$539,125.00
0007	Slide Repair, Lost Lake	1,200	C.Y.	\$13.50	16,200.00
0008	Rock Dike Goat Island	292,000	TON	\$36.00	\$10,512,000.00
0009	Wave Trip Goat Island	25,000	TON	\$39.50	\$987,500.00
0010	Rock Dike San Jacinto	81,000	TON	\$36.00	\$2,916,000.00
0011	Slope Protection Goat Island	10,590	L.F.	\$21.50	\$227,685.00
0012	Mobilization and Demobilization	1	L.S.	\$2,050,000.00	\$2,050,000.00
0013	Dredging (Sec. Nos. 1 and 2)	559,500	CY	\$3.60	\$2,014,200.00
0014	Dredging (Sec. Nos. 4 thru 11)	1,975,500	CY	\$3.00	\$5,926,500.00
0015	Dredging (Sec. Nos.14 thru 15)	679,700	CY	\$2.80	\$1,903,160.00
0016	Dredging (Sec. Nos.16 thru 20)	1,719,200	CY	\$2.95	\$5,071,640.00
0017	Mechanical Dredging (Sec. No. 20)	45,000	C.Y.	\$7.00	\$315,000.00
0018	Upper Bayou Dredging (Sec. No. 21)	272,600	C.Y.	\$13.00	\$3,543,800.00
0019	Debris Removal North Ferry Landing-	1	L.S.	\$50,000.00	\$50,000.00
0020	Debris Removal North Ferry Landing-Other	7.5	TON	\$1,500.00	\$11,250.00
0021	Debris Removal North Ferry Landing-	2	Each	\$5,000.00	\$10,000.00
0022	Piplines	1	L.S.	\$250,000.00	\$250,000.00
0023	Drop-outlet Structures-Goat Island	2	Each	\$160,000.00	\$320,000.00
0024	Seeding and Fertilizing	1	L.S.	\$160,000.00	\$160,000.00
	TOTAL SCHEDULE NO. 1				\$38,199,060.00

	OPTION NO.1				
0025	Dredging Pipeline Plug Sec. No. 3	335,300	C.Y.	\$3.85	\$1,290,905.00
	TOTAL OPTION NO. 1				\$1,209,905.00

	TOTAL SCHEDULE NO. 1 AND OPTION NO. 1				
	OPTION NO.2				\$39,489,965.00
0026	Dredging Pipeline Plug Sec. Nos. 12 and 13	428,200	C.Y.	\$2.60	\$1,113,320.00
	TOTAL OPTION NO. 2				\$1,113,320.00
	TOTAL SCHEDULE NO. 1 AND OPTION NOS. 1 AND 2				\$40,603,285.00

Offeror: Great Lakes Dredge & Dock Company, 2122 York Road, Oak Brook, IL 60523 (630) 574-3000					
Business Size: Large Amendments 0001 thru 0005					
ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Environmenta Protection	1	L.S.	\$10,100.00	\$10,100.00
0002	Grading-Goat Island	1	L.S.	\$470,900.00	\$470,900.00
0003	Grading-San Jacinto	1	L.S.	\$424,300.00	\$424,300.00
0004	Stripping, Lost Lake	1	L.S.	\$162,000.00	\$162,000.00
0005	Mechanically Constructed West Levees, Lost lake *Galveston District currently processing MISTAKE IN BID on this line item.*	1	L.S.	\$656,280.00	\$656,280.00
0006	Hydraulically Constructed North Levees,	5,675	L.F.	\$113.30	\$642,977.50
0007	Slide Repair, Lost Lake	1,200	C.Y.	\$9.10	\$10,920.00
0008	Rock Dike Goat Island	292,000	TON	\$33.70	\$9,840,400.00
0009	Wave Trip Goat Island	25,000	TON	\$37.50	\$937,500.00
0010	Rock Dike San Jacinto	81,000	TON	\$33.40	\$2,705,400.00
0011	Slope Protection Goat Island	10,590	L.F.	\$20.30	\$214,977.00
0012	Mobilization and Demobilization	1	L.S.	\$2,786,500.00	\$2,786,500.00
0013	Dredging (Sec. Nos. 1 and 2)	559,500	CY	\$2.48	\$1,387,560.00
0014	Dredging (Sec. Nos. 4 thru 11)	1,975,500	CY	\$2.46	\$4,859,730.00
0015	Dredging (Sec. Nos.14 thru 15)	679,700	CY	\$2.21	\$1,502,137.00
0016	Dredging (Sec. Nos.16 thru 20)	1,719,200	CY	\$3.02	\$5,191,984.00
0017	Mechanical Dredging (Sec. No. 20)	45,000	C.Y.	\$8.97	\$403,650.00
0018	Upper Bayou Dredging (Sec. No. 21)	272,600	C.Y.	\$5.84	\$1,591,984.00
0019	Debris Removal North Ferry Landing-	1	L.S.	\$50,600.00	\$50,600.00
0020	Debris Removal North Ferry Landing-Other	7.5	TON	\$1,013.00	\$7,597.50
0021	Debris Removal North Ferry Landing-	2	Each	\$12,658.00	\$25,316.00
0022	Piplines	1	L.S.	\$246,500.00	\$246,500.00
0023	Drop-outlet Structures-Goat Island	2	Each	\$134,200.00	\$268,400.00
0024	Seeding and Fertilizing	1	L.S.	\$75,900.00	\$75,900.00
	TOTAL SCHEDULE NO. 1				\$34,473,613.00

	OPTION NO.1				
0025	Dredging Pipeline Plug Sec. No. 3	335,300	C.Y.	\$2.38	\$798,014.00
	TOTAL OPTION NO. 1				\$798,014.00

	TOTAL SCHEDULE NO. 1 AND OPTION NO. 1				\$35,271,627.00
	OPTION NO.2				

0026	Dredging Pipeline Plug Sec. Nos. 12 and 13	428,200	C.Y.	\$2.38	\$1,019,116.00
	TOTAL OPTION NO. 2				\$1,019,116.00
	TOTAL SCHEDULE NO. 1 AND OPTION NOS. 1 AND 2				\$36,290,743.00