

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

| | | | |
|---------------------|------|----|-------|
| 1. CONTRACT ID CODE | PAGE | OF | PAGES |
|---------------------|------|----|-------|

| | | | |
|-------------------------------|-------------------|----------------------------------|--------------------------------|
| 2. AMENDMENT/MODIFICATION NO. | 3. EFFECTIVE DATE | 4. REQUISITION/PURCHASE REQ. NO. | 5. PROJECT NO. (If applicable) |
|-------------------------------|-------------------|----------------------------------|--------------------------------|

| | |
|---|--|
| 6. ISSUED BY CODE | 7. ADMINISTERED BY (If other than Item 6) CODE |
|---|--|

| | | |
|---|-----|---|
| 8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) | (X) | 9A. AMENDMENT OF SOLICITATION NO. |
| | | 9B. DATED (SEE ITEM 11) |
| | | 10A. MODIFICATION OF CONTRACT/ORDER NO. |
| | | 10B. DATED (SEE ITEM 11) |
| CODE | | FACILITY CODE |

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

| | |
|-----------|---|
| CHECK ONE | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. |
| | B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). |
| | C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: |
| | D. OTHER (Specify type of modification and authority) |

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

| | |
|--|--|
| 15A. NAME AND TITLE OF SIGNER (Type or print) | 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) |
| 15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign) | 15C. DATE SIGNED |
| 16B. UNITED STATES OF AMERICA (Signature of Contracting Officer) | 16C. DATE SIGNED |

1. The specifications and drawings for Invitation No. DACW64-02-B-0008, Maintenance of Mooring Buoys in Jefferson, Chambers, Galveston, Brazoria, Matagorda, Calhoun, Aransas, Nueces, and Cameron Counties, Texas, advertised 11 March 2002, and for which bids are rescheduled to be opened on 24 April 2002, are hereby modified as follows:

Specifications.

BIDDING SCHEDULE, Pages 00010-1 Through 00010-19. – The enclosed Bidding Schedule, pages 00010-1 through 00010-19 supersedes that issued by this Invitation.

2. This amendment shall be attached to, and become a part of, the specifications.

Encl

Bd Sched, Pgs 00010-1 thru 00010-19

File 7443S

INVITATION NO. DACW64-02-B-0008

**GULF INTRACOASTAL WATERWAY,
TEXAS AND HOUSTON SHIP CHANNEL,
TEXAS, MAINTENANCE OF MOORING
BUOYS IN JEFFERSON, CHAMBERS,
GALVESTON, BRAZORIA, MATAGORDA,
CALHOUN, ARANSAS, NUECES, AND
CAMERON COUNTIES, TEXAS**

**BIDDING SCHEDULE
(TO BE ATTACHED TO STANDARD FORM 1442)**

NOTE 1: Offeror shall submit a price on all line items unless specifically stated in this price schedule.

NOTE 2: The quantities listed below are estimates only.

NOTE 3: Subsequent Delivery Orders are for a period from date of contract award through 30 September 2002. The Government has the option to renew for three (3) additional 1-year periods.

NOTE 4: CONTRACTOR SHALL PROVIDE PERFORMAND AND PAYMENT BONDS FOR EACH DELIVERY ORDER.

| | |
|---|----------|
| BASE YEAR FOR ITEM NO. 0001 THRU ITEM NO. 0031 FOR A PERIOD FROM DATE OF CONTRACT AWARD THROUGH 30 SEPTEMBER 2002 | \$ _____ |
| FOR ITEM NO. 0032 THRU ITEM NO. 0062 FOR OPTION YEAR 1 | \$ _____ |
| FOR ITEM NO. 0063 THRU ITEM NO. 0093 FOR OPTION YEAR 2 | \$ _____ |
| FOR ITEM NO. 0094 THRU ITEM NO. 0124 FOR OPTION YEAR 3 | \$ _____ |
| TOTAL CONTRACT AMOUNT (INCLUDING BASIC YEAR AND OPTION YEARS 1, 2, AND 3) | \$ _____ |

00010-1

(To Accompany Amendment No. 00005 to Invitation No. DACW64-02-B-0008)

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---------------------------------------|--|--------------------|------|------------|------------------|
| SCHEDULE NO. 1 (BASE YEAR) | | | | | |
| 0001 | Inspection of Port Arthur Site | 1 | L.S. | \$_____ | \$_____ |
| 0002 | Inspection of Bolivar Peninsula Site | 1 | L.S. | \$_____ | \$_____ |
| 0003 | Inspection of Pelican Island Site | 1 | L.S. | \$_____ | \$_____ |
| 0004 | Inspection of Atkinson Island Site | 1 | L.S. | \$_____ | \$_____ |
| 0005 | Inspection of Chocolate Bayou Site | 1 | L.S. | \$_____ | \$_____ |
| 0006 | Inspection of East & West Gates at Brazos River Floodgates Site | 1 | L.S. | \$_____ | \$_____ |
| 0007 | Inspection of East & West Locks at the Colorado River Locks Site | 1 | L.S. | \$_____ | \$_____ |
| 0008 | Inspection of the Oyster Lake Site | 1 | L.S. | \$_____ | \$_____ |
| 0009 | Inspection of Port O'Connor Site | 1 | L.S. | \$_____ | \$_____ |
| 0010 | Inspection of the Channel to Victoria Site | 1 | L.S. | \$_____ | \$_____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---------------------------------------|---|--------------------|------|------------|------------------|
| SCHEDULE NO. 1 (BASE YEAR) | | | | | |
| 0011 | Inspection of the Aransas National Wildlife Refuge Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0012 | Inspection of Ingleside Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0013 | Inspection of Arroyo Colorado Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0014 | Mobilization and Demobilization (Port Arthur) | 1 | L.S. | \$ _____ | \$ _____ |
| 0015 | Mobilization and Demobilization (Bolivar Peninsula) | 1 | L.S. | \$ _____ | \$ _____ |
| 0016 | Mobilization and Demobilization (Pelican Island) | 1 | L.S. | \$ _____ | \$ _____ |
| 0017 | Mobilization and Demobilization (Atkinson Island) | 1 | L.S. | \$ _____ | \$ _____ |
| 0018 | Mobilization and Demobilization (Chocolate Bayou) | 1 | L.S. | \$ _____ | \$ _____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---------------------------------------|--|--------------------|------|------------|------------------|
| SCHEDULE NO. 1 (BASE YEAR) | | | | | |
| 0019 | Mobilization and Demobilization (East and West Gate Brazos River Floodgates) | 1 | L.S. | \$ _____ | \$ _____ |
| 0020 | Mobilization and Demobilization (East and West Locks Colorado River Locks) | 1 | L.S. | \$ _____ | \$ _____ |
| 0021 | Mobilization and Demobilization (Oyster Lake) | 1 | L.S. | \$ _____ | \$ _____ |
| 0022 | Mobilization and Demobilization (Port O'Connor) | 1 | L.S. | \$ _____ | \$ _____ |
| 0023 | Mobilization and Demobilization (Channel to Victoria) | 1 | L.S. | \$ _____ | \$ _____ |
| 0024 | Mobilization and Demobilization (Aransas National Wildlife Refuge) | 1 | L.S. | \$ _____ | \$ _____ |
| 0025 | Mobilization and Demobilization (Corpus Christi Ship Channel at Ingleside) | 1 | L.S. | \$ _____ | \$ _____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|---|--------------------|------|------------|--------------------|
| SCHEDULE NO. 1 (BASE YEAR) | | | | | |
| 0026 | Mobilization and Demobilization (Arroyo Colorado) | 1 | L.S. | \$ _____ | \$ _____ |
| 0027 | Install Mooring Tee | 30 | EACH | \$ _____ | \$ _____ |
| 0028 | Install New Mooring Buoy | 15 | EACH | \$ _____ | \$ _____ |
| 0029 | Install Mooring Buoy that has broken loose from anchor chain | 10 | EACH | \$ _____ | \$ _____ |
| 0030 | Manufacture New Mooring Tee | 30 | EACH | \$ _____ | \$ _____ |
| 0031 | Unspecified Additional Work - to be negotiated with each Delivery Order | 1 | L.S. | \$ _____ | \$ <u>1,000.00</u> |
| TOTAL SCHEDULE NO. 1 (BASE YEAR) | | | | | \$ _____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|--|--------------------|------|------------|------------------|
| OPTION NO. 1 (OPTION YEAR 1) | | | | | |
| 0032 | Inspection of Port Arthur Site | 1 | L.S. | \$_____ | \$_____ |
| 0033 | Inspection of Bolivar Peninsula Site | 1 | L.S. | \$_____ | \$_____ |
| 0034 | Inspection of Pelican Island Site | 1 | L.S. | \$_____ | \$_____ |
| 0035 | Inspection of Atkinson Island Site | 1 | L.S. | \$_____ | \$_____ |
| 0036 | Inspection of Chocolate Bayou Site | 1 | L.S. | \$_____ | \$_____ |
| 0037 | Inspection of East & West Gates at Brazos River Floodgates Site | 1 | L.S. | \$_____ | \$_____ |
| 0038 | Inspection of East & West Locks at the Colorado River Locks Site | 1 | L.S. | \$_____ | \$_____ |
| 0039 | Inspection of the Oyster Lake Site | 1 | L.S. | \$_____ | \$_____ |
| 0040 | Inspection of Port O'Connor Site | 1 | L.S. | \$_____ | \$_____ |
| 0041 | Inspection of the Channel to Victoria Site | 1 | L.S. | \$_____ | \$_____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|---|--------------------|------|------------|------------------|
| OPTION NO. 1 (OPTION YEAR 1) | | | | | |
| 0042 | Inspection of the Aransas National Wildlife Refuge Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0043 | Inspection of Ingleside Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0044 | Inspection of Arroyo Colorado Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0045 | Mobilization and Demobilization (Port Arthur) | 1 | L.S. | \$ _____ | \$ _____ |
| 0046 | Mobilization and Demobilization (Bolivar Peninsula) | 1 | L.S. | \$ _____ | \$ _____ |
| 0047 | Mobilization and Demobilization (Pelican Island) | 1 | L.S. | \$ _____ | \$ _____ |
| 0048 | Mobilization and Demobilization (Atkinson Island) | 1 | L.S. | \$ _____ | \$ _____ |
| 0049 | Mobilization and Demobilization (Chocolate Bayou) | 1 | L.S. | \$ _____ | \$ _____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|--|--------------------|------|------------|------------------|
| OPTION NO. 1 (OPTION YEAR 1) | | | | | |
| 0050 | Mobilization and Demobilization (East and West Gate Brazos River Floodgates) | 1 | L.S. | \$ _____ | \$ _____ |
| 0051 | Mobilization and Demobilization (East and West Locks Colorado River Locks) | 1 | L.S. | \$ _____ | \$ _____ |
| 0052 | Mobilization and Demobilization (Oyster Lake) | 1 | L.S. | \$ _____ | \$ _____ |
| 0053 | Mobilization and Demobilization (Port O'Connor) | 1 | L.S. | \$ _____ | \$ _____ |
| 0054 | Mobilization and Demobilization (Channel to Victoria) | 1 | L.S. | \$ _____ | \$ _____ |
| 0055 | Mobilization and Demobilization (Aransas National Wildlife Refuge) | 1 | L.S. | \$ _____ | \$ _____ |
| 0056 | Mobilization and Demobilization (Corpus Christi Ship Channel at Ingleside) | 1 | L.S. | \$ _____ | \$ _____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|---|--------------------|------|------------|--------------------|
| OPTION NO. 1 (OPTION YEAR 1) | | | | | |
| 0057 | Mobilization and Demobilization (Arroyo Colorado) | 1 | L.S. | \$ _____ | \$ _____ |
| 0058 | Install Mooring Tee | 30 | EACH | \$ _____ | \$ _____ |
| 0059 | Install New Mooring Buoy | 15 | EACH | \$ _____ | \$ _____ |
| 0060 | Install Mooring Buoy that has broken loose from anchor chain | 10 | EACH | \$ _____ | \$ _____ |
| 0061 | Manufacture New Mooring Tee | 30 | EACH | \$ _____ | \$ _____ |
| 0062 | Unspecified Additional Work - to be negotiated with each Delivery Order | 1 | L.S. | \$ _____ | \$ <u>1,000.00</u> |
| TOTAL OPTION NO. 1 (OPTION YEAR 1) | | | | | \$ _____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|--|--------------------|------|------------|------------------|
| OPTION NO. 2 (OPTION YEAR 2) | | | | | |
| 0063 | Inspection of Port Arthur Site | 1 | L.S. | \$_____ | \$_____ |
| 0064 | Inspection of Bolivar Peninsula Site | 1 | L.S. | \$_____ | \$_____ |
| 0065 | Inspection of Pelican Island Site | 1 | L.S. | \$_____ | \$_____ |
| 0066 | Inspection of Atkinson Island Site | 1 | L.S. | \$_____ | \$_____ |
| 0067 | Inspection of Chocolate Bayou Site | 1 | L.S. | \$_____ | \$_____ |
| 0068 | Inspection of East & West Gates at Brazos River Floodgates Site | 1 | L.S. | \$_____ | \$_____ |
| 0069 | Inspection of East & West Locks at the Colorado River Locks Site | 1 | L.S. | \$_____ | \$_____ |
| 0070 | Inspection of the Oyster Lake Site | 1 | L.S. | \$_____ | \$_____ |
| 0071 | Inspection of Port O'Connor Site | 1 | L.S. | \$_____ | \$_____ |
| 0072 | Inspection of the Channel to Victoria Site | 1 | L.S. | \$_____ | \$_____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|---|--------------------|------|------------|------------------|
| OPTION NO. 2 (OPTION YEAR 2) | | | | | |
| 0073 | Inspection of the Aransas National Wildlife Refuge Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0074 | Inspection of Ingleside Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0075 | Inspection of Arroyo Colorado Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0076 | Mobilization and Demobilization (Port Arthur) | 1 | L.S. | \$ _____ | \$ _____ |
| 0077 | Mobilization and Demobilization (Bolivar Peninsula) | 1 | L.S. | \$ _____ | \$ _____ |
| 0078 | Mobilization and Demobilization (Pelican Island) | 1 | L.S. | \$ _____ | \$ _____ |
| 0079 | Mobilization and Demobilization (Atkinson Island) | 1 | L.S. | \$ _____ | \$ _____ |
| 0080 | Mobilization and Demobilization (Chocolate Bayou) | 1 | L.S. | \$ _____ | \$ _____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|--|--------------------|------|------------|------------------|
| OPTION NO. 2 (OPTION YEAR 2) | | | | | |
| 0081 | Mobilization and Demobilization (East and West Gate Brazos River Floodgates) | 1 | L.S. | \$_____ | \$_____ |
| 0082 | Mobilization and Demobilization (East and West Locks Colorado River Locks) | 1 | L.S. | \$_____ | \$_____ |
| 0083 | Mobilization and Demobilization (Oyster Lake) | 1 | L.S. | \$_____ | \$_____ |
| 0084 | Mobilization and Demobilization (Port O'Connor) | 1 | L.S. | \$_____ | \$_____ |
| 0085 | Mobilization and Demobilization (Channel to Victoria) | 1 | L.S. | \$_____ | \$_____ |
| 0086 | Mobilization and Demobilization (Aransas National Wildlife Refuge) | 1 | L.S. | \$_____ | \$_____ |
| 0087 | Mobilization and Demobilization (Corpus Christi Ship Channel at Ingleside) | 1 | L.S. | \$_____ | \$_____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|---|--------------------|------|------------|--------------------|
| OPTION NO. 2 (OPTION YEAR 2) | | | | | |
| 0088 | Mobilization and Demobilization (Arroyo Colorado) | 1 | L.S. | \$ _____ | \$ _____ |
| 0089 | Install Mooring Tee | 30 | EACH | \$ _____ | \$ _____ |
| 0090 | Install New Mooring Buoy | 15 | EACH | \$ _____ | \$ _____ |
| 0091 | Install Mooring Buoy that has broken loose from anchor chain | 10 | EACH | \$ _____ | \$ _____ |
| 0092 | Manufacture New Mooring Tee | 30 | EACH | \$ _____ | \$ _____ |
| 0093 | Unspecified Additional Work - to be negotiated with each Delivery Order | 1 | L.S. | \$ _____ | \$ <u>1,000.00</u> |
| TOTAL OPTION NO. 2 (OPTION YEAR 2) | | | | | \$ _____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|--|--------------------|------|------------|------------------|
| OPTION NO. 3 (OPTION YEAR 3) | | | | | |
| 0094 | Inspection of Port Arthur Site | 1 | L.S. | \$_____ | \$_____ |
| 0095 | Inspection of Bolivar Peninsula Site | 1 | L.S. | \$_____ | \$_____ |
| 0096 | Inspection of Pelican Island Site | 1 | L.S. | \$_____ | \$_____ |
| 0097 | Inspection of Atkinson Island Site | 1 | L.S. | \$_____ | \$_____ |
| 0098 | Inspection of Chocolate Bayou Site | 1 | L.S. | \$_____ | \$_____ |
| 0099 | Inspection of East & West Gates at Brazos River Floodgates Site | 1 | L.S. | \$_____ | \$_____ |
| 0100 | Inspection of East & West Locks at the Colorado River Locks Site | 1 | L.S. | \$_____ | \$_____ |
| 0101 | Inspection of the Oyster Lake Site | 1 | L.S. | \$_____ | \$_____ |
| 0102 | Inspection of Port O'Connor Site | 1 | L.S. | \$_____ | \$_____ |
| 0103 | Inspection of the Channel to Victoria Site | 1 | L.S. | \$_____ | \$_____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|---|--------------------|------|------------|------------------|
| OPTION NO. 3 (OPTION YEAR 3) | | | | | |
| 0104 | Inspection of the Aransas National Wildlife Refuge Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0105 | Inspection of Ingleside Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0106 | Inspection of Arroyo Colorado Site | 1 | L.S. | \$ _____ | \$ _____ |
| 0107 | Mobilization and Demobilization (Port Arthur) | 1 | L.S. | \$ _____ | \$ _____ |
| 0108 | Mobilization and Demobilization (Bolivar Peninsula) | 1 | L.S. | \$ _____ | \$ _____ |
| 0109 | Mobilization and Demobilization (Pelican Island) | 1 | L.S. | \$ _____ | \$ _____ |
| 0110 | Mobilization and Demobilization (Atkinson Island) | 1 | L.S. | \$ _____ | \$ _____ |
| 0111 | Mobilization and Demobilization (Chocolate Bayou) | 1 | L.S. | \$ _____ | \$ _____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|--|--------------------|------|------------|------------------|
| OPTION NO. 3 (OPTION YEAR 3) | | | | | |
| 0112 | Mobilization and Demobilization (East and West Gate Brazos River Floodgates) | 1 | L.S. | \$_____ | \$_____ |
| 0113 | Mobilization and Demobilization (East and West Locks Colorado River Locks) | 1 | L.S. | \$_____ | \$_____ |
| 0114 | Mobilization and Demobilization (Oyster Lake) | 1 | L.S. | \$_____ | \$_____ |
| 0115 | Mobilization and Demobilization (Port O'Connor) | 1 | L.S. | \$_____ | \$_____ |
| 0116 | Mobilization and Demobilization (Channel to Victoria) | 1 | L.S. | \$_____ | \$_____ |
| 0117 | Mobilization and Demobilization (Aransas National Wildlife Refuge) | 1 | L.S. | \$_____ | \$_____ |
| 0118 | Mobilization and Demobilization (Corpus Christi Ship Channel at Ingleside) | 1 | L.S. | \$_____ | \$_____ |

INVITATION NO. DACW64-02-B-0008

**BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)**

| Item No. | Description | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|---|---|--------------------|------|------------|--------------------|
| OPTION NO. 3 (OPTION YEAR 3) | | | | | |
| 0119 | Mobilization and Demobilization (Arroyo Colorado) | 1 | L.S. | \$ _____ | \$ _____ |
| 0120 | Install Mooring Tee | 30 | EACH | \$ _____ | \$ _____ |
| 0121 | Install New Mooring Buoy | 15 | EACH | \$ _____ | \$ _____ |
| 0122 | Install Mooring Buoy that has broken loose from anchor chain | 10 | EACH | \$ _____ | \$ _____ |
| 0123 | Manufacture New Mooring Tee | 30 | EACH | \$ _____ | \$ _____ |
| 0124 | Unspecified Additional Work - to be negotiated with each Delivery Order | 1 | L.S. | \$ _____ | \$ <u>1,000.00</u> |
| TOTAL OPTION NO. 3 (OPTION YEAR 3) | | | | | \$ _____ |

BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)

1. ARITHMETIC DISCREPANCIES (JAN 1997)(EFARS 52.214-5000).

(a) For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic discrepancies found on the face of bidding schedule as submitted by the bidder:

- (1) Obviously misplaced decimal points will be corrected;
- (2) Discrepancy between unit price and extended price, the unit price will govern;
- (3) Apparent errors in extension of unit prices will be corrected;
- (4) Apparent errors in addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the Government will proceed on the assumption that the bidder intends his bid to be evaluated on the basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any ambiguity concerning which bid is low.

2. MODIFICATIONS. (CESWG-CT). If a modification to a bid based on unit prices is submitted, which provides for a lump sum adjustment to the total estimated cost, the application of the lump sum adjustment of each unit price in the bid schedule must be stated. If it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.

3. SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS SUBCONTRACTING PLAN ((FAR 52.219-9) (See CONTRACT CLAUSES.) In reference to the above, the bidder/offeror shall take into consideration only those subcontracts which he/she will award when preparing the subcontracting plan required in FAR.

BIDDING SCHEDULE (Cont'd)
(TO BE ATTACHED TO STANDARD FORM 1442)

4. EVALUATION OF OPTIONS (JUL 1990)(FAR 52.217-5.) Except when it is determined in accordance with FAR 17.206(b).not to be in the Government's best interest, the Government will evaluate offers for award purposes by adding the total price for all options to the total price for the basic requirement. Evaluation of options will not obligate the Government to exercise the options.

-- o O o --