
UNIT
PRICE TOTAL

5,445 TONS 59.00 321,255.00
648 TONS 59.00 38,232.00

13,146 TONS 59.00 775,614.00
2,845 TONS 59.00 167,855.00
6,120 TONS 59.00 361,080.00

146,300 TONS 43.00 6,290,900.00

9,570 TONS 51.20 489,984.00

2,310 TONS 51.10 118,041.00
1 L.S. 302000.00 302,000.00

1,200 C.Y. 51.40 61,680.00
2,360 L.F. 58.20 137,352.00

9,063,993.00

2,154 TONS 59.00 127,086.00

7,200 TO NS 59.10 425,520.00

8,470 TO NS 50.00 423,500.00
0.00

976,106.00

10,040,099.00

The apparent low bidder is -21.08 % below the Government's Estimate

                DESCRIPTION

Riprap Displacement  Stone - Breakwater (Sta. 
37+50 To 40+22.38
Quarry Run Stone - Breakwater (Sta. 37+50 To 
40+22.38)

Mobilization and Demobilization
Shell - Bird Area Crown

Riprap Stone-Bird Area (Sta. 0+89.61 to 6+45.50)

Riprap Stone - Breakwater (Sta. 37 + 50 To 
40+22.38)

Shell-Slope (Sta.0+89.61 To 27+56.14)

  QUANTITY
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Solicitation No.: DACW64-02-B-0012                           Date Issued: 17 Jan 92             Date Opened: 20 Feb 02 
Issuing Office:  USAED-Galveston
Project Title: Dredging Houston-Galveston Navigation Channels, Texas (45-Foot )
Number of Amendments Issued: 0001

Government Estimate (Without Profit)

NO.

TOTAL SCHEDULE NO. 1 AND OPTION

Riprap Stone-Neck (Sta. 6+45.50 To 7+45.50 )
Riprap Stone-Main Island(Sta.7+45.50 To 27 
+56.14
Riprap Stone-Breakwater (Sta. 27+56.14 To 31+50)
Riprap Stone-Breakwater (Sta. 31+50 To 37+50)
Quarry Run Stone (Sta.0+89.61 To 37+50
Cereal Stone - Beach (Sta. 0+89.61 To 
27+56+.14

ITEM

0002
0001

0005
0006

0007

0003
0004

CURTIS COLE, JR.

Cereal Stone - Bird Area Crown (Sta. 0+89.61 To 
6 + 45.50)0008

0014

 

                        TOTAL OPTION

Total Schedule No. 1

CONTRACTING OFFICER

0009
0010
0011

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN 
RESPONSE TO THIS SOLICITATION.

0012

0013
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                           OPTION



UNIT
PRICE TOTAL

5,445 TONS 44.00 239,580.00
648 TONS 44.00 28,512.00

13,146 TONS 44.00 578,424.00
2,845 TONS 44.00 125,180.00
6,120 TONS 44.00 269,280.00

146,300 TONS 31.00 4,535,300.00
9,570 TONS 40.00 382,800.00

2,310 TONS 33.00 76,230.00
1 L.S. 350000.00 350,000.00

1,200 C.Y. 23.00 27,600.00
2,360 L.F. 26.00 61,360.00

6,674,266.00

2,154 TONS 41.00 88,314.00
7,200 TONS 38.00 273,600.00
8,470 TONS 31.00 262,570.00

0.00
624,484.00

$7,298,750.00

Solicitation No.: DACW64-02-B-0012          Date Issued: 17 Jan 02                                Date Opened:   20 Feb 02
Project Title:   Dredging Houston-Galveston Navigation Channels, Texas (45)-Foot 
Offeror:  Luhr Bros. Inc.  Columbia, IL 62236       (618) 281-4106     
Business Size: Large                          Amendment 0001

ITEM
NO.                 DESCRIPTION   QUANTITY
0001 Riprap Stone-Bird Area (Sta. 0+89.61 to 6+45.50)
0002 Riprap Stone-Neck (Sta. 6+45.50 To 7+45.50 )

0003
Riprap Stone-Main Island (Sta.7+45.50 To 27 
+56.14

0004 Riprap Stone-Breakwater (Sta. 27+56.14 To 31+50
0005 Riprap Stone-Breakwater (Sta.31+50  To 37+50
0006 Quarry Run Stone (Sta.0+89.61 To 37+50
0007 Cereal Stone - Beach (Sta. 0+89.61 To 27+56+.14

0008
Cereal Stone - Bird Area Crown (Sta. 0+89.61 To 
6 + 45.50)

0009 Mobilization and Demobilization
0010 Shell - Bird Area Crown
0011 Shell-Slope (Sta.0+89.61 To 27+56.14)

0012 Riprap Stone - Breakwater (Sta. 37 + 50 To 40+22.38)
0013 Riprap Displacement  Stone - Brekwater (Sta. 37+50 To 40+22.38

TOTAL SCHEDULE NO. 1 AND OPTION

Quarry Run Stone - Breakwater (Sta. 37+50 To 40+22.38)0014

 

Total Schedule No. 1

TOTAL OPTION



UNIT
PRICE TOTAL

5,445 TONS 49.95 271,977.75
648 TONS 49.95 32,367.60

13,146 TONS 49.95 656,642.70
2,845 TONS 49.95 142,107.75
6,120 TONS 49.95 305,694.00

146,300 TONS 49.95 7,307,685.00
9,570 TONS 49.95 478,021.50
2,310 TONS 49.95 115,384.50

1 L.S. 1090000.00 1,090,000.00
1,200 C.Y. 62.50 75,000.00
2,360 L.F. 29.80 70,328.00

10,545,208.00

2,154 TONS 42.00 90,468.00

7,200 TONS 42.00 302,400.00

8,470 TONS 40.00 338,800.00

731,668.00
0.00

$11,276,876.80

  QUANTITY
0001 Riprap Stone-Bird Area (Sta. 0+89.61 to 6+45.50)

Offeror:         J. E. McAmis, Inc  3125 Southgate Lane, Chico, CA 95928    (530) 891-5061                                                                                                                                      
Business Size:   Small                     Amendment 0001

ITEM

0003

Riprap Stone-Main Island (Sta.7+45.50 To 27 
+56.14

NO.                 DESCRIPTION

0007 Cereal Stone - Beach (Sta. 0+89.61 To 27+56+.14

0004 Riprap Stone-Main Island (Sta.7+45.50 To 27 
0005 Riprap Stone-Breakwater (Sta. 27+56.14 To 31+50

0011 Shell-Slope (Sta.0+89.61 To 27+56.14)

0008 Cereal Stone - Bird Area Crown (Sta. 0+89.61 To 6 + 45.50)
0009 Mobilization and Demobilization

0012
Riprap Stone - Breakwater (Sta. 37 + 50 To 
40+22.38)

0013
Riprap Displacement  Stone - Brekwater (Sta. 
37+50 To 40+22.38

0014
Quarry Run Stone - Breakwater (Sta. 37+50 To 
40+22.38)

                   TOTAL OPTION

 TOTAL SCHEDULE NO. 1 AND OPTION

0010

0006

0002

Shell - Bird Area Crown

Quarry Run Stone (Sta.0+89.61 To 37+50

Riprap Stone-Neck (Sta. 6+45.50 To 7+45.50 )

                              TOTAL SCHEDULE NO. 1



UNIT
PRICE TOTAL

5,445 TONS 50.00 272,250.00
648 TONS 50.00 32,400.00

13,146 TONS 50.00 657,300.00
2,845 TONS 50.00 142,250.00
6,120 TONS 50.00 306,000.00

146,300 TONS 48.00 7,022,400.00
9,570 TONS 49.00 468,930.00

2,310 TONS 49.00 113,190.00
1 L.S. 1603000.00 1,603,000.00

1,200 C.Y. 80.00 96,000.00
2,360 L.F. 110.00 259,600.00

0.00
0.00

10,973,320.00
0.00
0.00
0.00

2,154 TONS 50.00 107,700.00

7,200 TO NS 50.00 360,000.00

8,470 TO NS 48.00 406,560.00
0.00
0.00

874,260.00
0.00
0.00

11,847,580.00
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NO.                 DESCRIPTION   QUANTITY

Offeror:  Pine Bluff Sand & Gravel Company  P.O. Box 7008  Pine Bluff, AR 71611     (870) 534-7120
Business Size:   Large                       Amendment 0001

ITEM

0001 Riprap Stone-Bird Area (Sta. 0+89.61 to 6+45.50)
0002 Riprap Stone-Neck (Sta. 6+45.50 To 7+45.50 )

0003 Riprap Stone-Main Island (Sta.7+45.50 To 27 +56.14

0008
Cereal Stone - Bird Area Crown (Sta. 0+89.61 To 
6 + 45.50)

0009 Mobilization and Demobilization
0010 Shell - Bird Area Crown

0006 Quarry Run Stone (Sta.0+89.61 To 37+50
0007 Cereal Stone - Beach (Sta. 0+89.61 To 27+56+.14

0012
Riprap Stone - Breakwater (Sta. 37 + 50 To 
40+22.38)

Total Schedule No. 1

0013
Riprap Displacement  Stone - Breakwater (Sta. 
37+50 To 40+22.38

0014
Quarry Run Stone - Breakwater (Sta. 37+50 To 
40+22.38)

TOTAL SCHEDULE NO. 1 AND OPTION  

0011 Shell-Slope (Sta.0+89.61 To 27+56.14)

0004 Riprap Stone-Breakwater (Sta. 27+56.14 To 31+50)
0005 Riprap Stone-Breakwater (Sta. 31+50 To 37+50)

                           OPTION

                        TOTAL OPTION


