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1.  The specifications and drawings for Invitation No. DACW64-03-B-0035, Demolition 
and Removal of Mooring Dolphins and Mooring Anchors, Corpus Christi Ship Channel, 
Texas, advertised 10 September 2003, and for which bids were rescheduled to be 
opened on 20 October 2003, are hereby modified as follows: 
 
 BID OPENING DATE IS HEREBY RESCHEDULED FOR 2:00 PM LOCAL  
 TIME, ROOM 192A, JADWIN BUILDING, 21 OCTOBER 2003. 
 
 (a)  Specifications. 
 
 (1)  BIDDING SCHEDULE, Page 00010-1 and 00010-2. - The enclosed Bidding 
Schedule, Pages 00010-1 and 00010-2 supersedes that issued with this Invitation. 
 
 (2)  Page 01010-2, Paragraph 1.3. - In TABLE 1, for “Pile Type #1 Concrete,” 
change the Base Weight from “11.0” to “12.0” and the Contingency Weight from “12.1” 
to “13.1.” 
  
 (3)  Page 01010-7, Subparagraph 3.1.2.5 - Delete the third sentence and 
substitute the following therefor:  “The Contractor shall extract each pile in its 
entirety, measure and log the extracted lengths.” 
 
 (4)  Page 01010-11, Subparagraph 3.1.8.2 - At the end on this Subparagraph 
add the following new Subparagraph: 
 
 “3.1.9  Shoalgrass Restoration.  The Contractor will be required to remove  
 damaged shoalgrass upon the removal of the structures.” 
 
 (5)  Page 01100-1, Paragraph 1. - In the fourth line, change “180” to “220.” 
 
 (6)  Page 01100-1, Paragraph 1. - At the end of this Paragraph add the following 
new Subparagraph: 
 
 “1.1  Shoalgrass Restoration.  The Contractor shall complete shoalgrass  
 restoration within the time limits specified in the SECTION entitled  
 DEMOLITION AND REMOVAL, with completion not later than 1 year after  
 project completion.” 
 
 (7)  Page 02050-1, Paragraph 1.1. - At the end of this Paragraph, add the 
following sentence:  “ The reef site is approximately 31 miles from the demolition site.” 
Also, at the end of this Paragraph, add the following new Subparagraph: 
 
 “1.1.1  Public Notice.  Prior to commence of work the Contractor shall give  
 public notice to local interests to include the U.S. Coast Guard, Port Aransas  
 Ferry, and the Texas Parks and Wildlife.  The purpose of the notice shall be to  
 inform the public about the scheduled movement of loaded barges from the  
 demolition site to the reef site.” 
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 (8)  Page 02050-4, Subparagraph 1.8.5. - Delete this Subparagraph and 
substitute the following: 
 
 “1.8.5  Shoalgrass Restoration and Survey shall not be measured for payment.” 
 
 (9)  Page 02050-5, Subparagraph 1.9.5. - In the fourth line, after the words 
"disposal of," insert the words "every type of." 
 
 (10)  Page 02050-5, Subparagraph 1.9.6 - Delete the Subparagraph and 
substitute the following therefor: 
 
 “1.9.6 Shoalgrass Restoration and Survey will be paid for at the contract lump  
 sum price for “Shoalgrass Restoration and Survey,” which payment shall  
 constitute full compensation for the work associated with restoring shoalgrass  
 plantings after removal is completed and surveying of the plantings ensures  
 adequate survival.” 
 
 (11) Page 02050-12, Paragraph 3.13. - Delete this Paragraph and substitute the 
following therefor: 
 
 “3.13 SHOALGRASS RESTORATION.  Approximately 0.75 acre of existing  
 patchy shoalgrass is near the demolition site.  If the Contractor’s operations  
 damage the existing shoalgrass, the Contractor shall replant the disturbed  
 area.  The Contractor shall identify transplant source areas and be responsible  
 for the applicable permits.  Shoalgrass restoration shall occur between mid- 
 March and mid-June or between mid-September and mid-October.  The  
 transplanting technique shall be coordinated with the Contracting Officer.   
 Shoalgrass restoration shall be completed within 1 year after project completion  
 or during the first suitable planting time following determination that the site is  
 conducive to transplant survival.  A planting unit shall consist of live  
 shoalgrass material contained in a 3-inch diameter plug, planted in a 3-foot  
 grid.  No more than three 3-inch plugs of source material per square yard shall  
 be obtained from the approved transplant site.  A transplant survival survey of  
 the planted site shall be conducted between 60 and 90 days after completion of  
 planting.  If at least 50 percent survival is not achieved, the Contractor shall  
 consult with the resource agencies to determine if the site is to be modified  
 prior to initiating a one time replanting effort.” 
 
2.  This amendment shall be attached to and become a part of the specifications. 
 
 
 
Encl 
  Bd Sched, Pgs 0001 & 0002 
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File 8695S      INVITATION NO. DACW64-03-B-0035 
CORPUS CHRISTI SHIP CHANNEL,  
TEXAS, DEMOLITION AND REMOVAL 
OF MOORING DOLPHINS AND MOORING 
ANCHORS 
 
 

BIDDING SCHEDULE 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
____________________________________________________________________________________ 
Item           Estimated        Unit        Estimated 
No.        Description                  Quantity             Unit       Price                Amount_____ 
 

SCHEDULE NO. 1 
 
 
0001 Mobilization and 
    Demobilization     1    L.S.       $                  $______________ 
 
0002 Removal and Disposal 
    of Mooring Dolphins    6    Each      $______       $______________ 
 
0003 Removal and Disposal 
    of Mooring Anchors    9    Each      $______       $______________ 
 
0004 Removal and Disposal 
    of Timber Three-Pile 
    Clusters    45    Each     $______      $______________ 
 
0005 Trawling of Site and 
    Debris Removal     1               L.S.     $                  $______________ 
 
0006 Shoalgrass  
    Restoration 
    and Survey      1               L.S.     $                  $______________ 
 
 
   TOTAL SCHEDULE NO. 1          $______________ 
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       INVITATION NO. DACW64-03-B-0035 
 
 

BIDDING SCHEDULE (Cont'd) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
 1. ARITHMETIC DISCREPANCIES (EFARS 52.214-5000). 
 
 (a)  For the purpose of initial evaluation of bids, the following will be utilized in 
resolving arithmetic discrepancies found on the face of bidding schedule as submitted by 
the bidder: 
 
  (1) Obviously misplaced decimal points will be corrected; 
 
  (2) Discrepancy between unit price and extended price, the unit price  
   will govern; 
 
  (3) Apparent errors in extension of unit prices will be corrected; 
 
  (4) Apparent errors in addition of lump-sum and extended prices will  
   be corrected. 
 
 (b)  For the purpose of bid evaluation, the Government will proceed on the 
assumption that the bidder intends his bid to be evaluated on the basis of the unit prices, 
the totals arrived at by resolution of arithmetic discrepancies as provided above and the 
bid will be so reflected on the abstract of bids. 
 
 (c)  These correction procedures shall not be used to resolve any ambiguity 
concerning which bid is low. 
 
 2. MODIFICATIONS (CESWG).  If a modification to a bid based on unit prices 
is submitted, which provides for a lump sum adjustment to the total estimated cost, the 
application of the lump sum adjustment of each unit price in the bid schedule must be 
stated.  If it is not stated, the bidder agrees that the lump sum adjustment shall be 
applied on a pro rata basis to every unit price in the bid schedule. 
 
 3. SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS 
SUBCONTRACTING PLAN (FAR 52.219-0009) (SEE CONTRACT CLAUSES).  In 
reference to the above, the bidder/offeror shall take into consideration only those 
subcontracts which he/she will award when preparing the subcontracting plan required 
in FAR. 
 
 4. SALES TAX EXEMPTION.  If you intend seeking a sales tax exemption on 
this contract, please contact the Comptroller of Public Accounts at 1 800-252-5555. 
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