

Solicitation No.: DACW64-03-B-0035 Date Issued: 9-26-03 Date Opened: 10-21-03

Issuing Office: USAED-Galveston

Project Title: Corpus Christi Ship Channel, Texas, Demolition and Removal of Mooring Dolphins and Mooring Anchors

Number of Amendments Issued: 0001 thru 0005

Government Estimate (Without Profit)

ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Mobilization and Demobilization	1	L.S.	\$50,000.00	\$50,000.00
0002	Removal and Disposal of Mooring Dolphins	6	Each	\$333,000.00	\$1,998,000.00
0003	Removal and Disposal of Mooring Anchors	9	Each	\$210,000.00	\$1,890,000.00
0004	Removal and Disposal of Timber Three-Pile Custers	45	Each	\$800.00	\$36,000.00
0005	Trawling of Site and Debris Removal	1	L.S.	\$10,000.00	\$10,000.00
0006	Shoalgrass Restoration and Survey	1	L.S.	\$15,000.00	\$15,000.00
TOTAL SCHEDULE NO. 1					\$3,999,000.00

The apparent low bidder Weeks Marine, Inc is 20% below the Government's Estimate

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

CURTIS COLE, JR.
CONTRACTING OFFICER

Offeror: Weeks Marine, Inc., 4 Commerce Drive, Cranford, NJ., 07016 (713) 623 0569

Business Size: Large

ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Mobilization and Demobilization	1	L.S.	\$250,000.00	\$250,000.00
0002	Removal and Disposal of Mooring Dolphin	6	Each	\$286,000.00	\$1,716,000.00
0003	Removal and Disposal of Mooring Anchors	9	Each	\$115,000.00	\$1,035,000.00
0004	Removal and Disposal of Timber Three-Pile Custers	45	Each	\$3,100.00	\$139,500.00
0005	Trawling of Site and Debris Removal	1	L.S.	\$36,000.00	\$36,000.00
0006	Shoalgrass Restoration and Survey	1	L.S.	\$16,000.00	\$16,000.00
TOTAL SCHEDULE NO. 1					\$3,192,500.00

Offeror: Orion Construction LP, 12550 Fuqua, Houston, Texas 77034 (713) 852-6500

Business Size: Large

ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Mobilization and Demobilization	1	L.S.	\$409,955.00	\$409,955.00
0002	Removal and Disposal of Mooring Dolphin	6	Each	\$384,000.00	\$2,304,000.00
0003	Removal and Disposal of Mooring Anchors	9	Each	\$165,000.00	\$1,485,000.00
0004	Removal and Disposal of Timber Three-Pile Custers	45	Each	\$2,875.00	\$129,375.00
0005	Trawling of Site and Debris Removal	1	L.S.	\$100,000.00	\$100,000.00
0006	Shoalgrass Restoration and Survey	1	L.S.	\$19,000.00	\$19,000.00
TOTAL SCHEDULE NO. 1					\$4,447,330.00