
UNIT
PRICE TOTAL

1 LS 440256.00 440,256.00
1 LS 22200.00 22,200.00

5 EACH 2500.00 12,500.00
6395 L.F. 15.00 95,925.00

100 L.F. 100.00 10,000.00

300 L.F. 30.00 900.0
9,989 L.F. 15.00 149,835.00
345 L.F. 200.00 69,000.00

1,710 Ton 36.00 61,560.00

3,775 Ton 36.00 135,900.00

1 L.S. 10000.00 10,000.00
1 L.S. 952000.00 952,000.00

2,274,000 C.Y. 1.91 4,343,340.00

351,700 C.Y. 4.59 1,614,303.00

160,600 C.Y. 4.59 737,154.00

1 L.S. 147343.00 147,343.00

1 L.S.. 300000.00 300,000.00

1 L.S. 150000.00 150,000.00

6 Each 5000.00 30,000.00

5 Each 25000.00 125,000.00
9,415,316.00

1 L.S. 485600.00 485,600.00
485,600.00

9,900,916.00

The Apparent Low Bidder is -26% below the Government's Estimate.

Hubzone Small Business Concerns", the facto of 10% was applied to all offers except from Small Business Concerns.

Bid Item 0021 Shall Reflect Any and All 
Additional Costs for Executing the Option.

NOTE:  The Corps received a bid from a Hubzone Small/Woman Owned Business.  Pursuant to FAR 52.219-4 "Notice of Price Evaluation 

CURTIS COLE, JR.

Atkinson Marsh, Drop-Outlet Structures

New Stone-Breach Closure

Stone Relocation

Dredging-Houston Ship Channel Maintenance 
(Sections 1-6)

Atkinson Levee Raisings
Breach Closure
New Stone-Shore Protection

Pipelines

Dredging-Barge Lanes Red (East) Side New Work 
(sections 7-13)
Dredging-Barge Lanes Green (West) Side New 
Work Sections 14-19

Sump Excavation

Placement area No. 16 Levees
Placement Area No. 16 Overflow Weir

Atkinson Levee Repairs

TOTAL SCHEDULE NO. 1
OPTION

Lump Sum Adjustment for Placement at Mid Bay 
Beneficial Use Site

TOTAL OPTION
TOTAL SCHEDULE NO. 1 AND OPTION

0021

Satripping

0003

Placement Area No. 16 Drop-Outlet Structure

Pipe Capping

0016

0017

0007

0012

0013

0018

0019

0020
Drop-Outlet Structure Maintenance and Weir 
Boards.

Number of Amendments Issued:  0001 

Government Estimate (Without Profit)

NO.   QUANTITY                DESCRIPTION
ITEM
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Solicitation No.:  W912HY-04-B-0014  Date Issued:   10 May 04              Date Opened:  09 June 04 
Issuing Office:  USAED-Galveston
Project Title: Houston-Galveston Navigation Channels Texas, (45-Foot Project) Upper Bay and Barge Lanes in Chambers and Harris Counties, Texa

CORRECTED ABSTRACT

0001

0005

0006

0004

0002

Environmental Protection 

Mobiliation and Demobilization

CONTRACTING OFFICER

0009

0010

0011

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS 
SOLICITATION

0008

0014

0015



UNIT
PRICE TOTAL

1 LS 115000.00 115,000.00

1 LS 550000.00 550,000.00

5 EACH 5000.00 25,000.00

6395 L.F. 35.00 223,825.00

100 L.F. 170.00 17,000.00

300 L.F. 21.50 6,450.00
9,989 L.F. 10.00 99,890.00

345 L.F. 190.00 65,550.00

1,710 Ton 65.00 111,150.00
3,775 Ton 60.00 226,500.00

1 L.S. 22500.00 22,500.00

1 L.S. 350000.00 350,000.00

2,274,000 C.Y. 1.70 3,865,800.00

351,700 C.Y. 2.34 822,978.00

160,600 C.Y. 2.34 375,804.00

1 L.S. 600000.00 600,000.00

1 L.S.. 165000.00 165,000.00
1 L.S. 165000.00 165,000.00

6 Each 1000.00 6,000.00

5 Each 10000.00 50,000.00

7,863,447.00

1 L.S. -500000.00 (500,000.00)

(500,000.00)

7,363,447.00

OPTION

0021
Lump Sum Adjustment for Placement at Mid Bay 

Beneficial Use Site

Bid Item 0021 Shall Reflect Any and All 
Additional Costs for Executing the Option.

0016
Pipelines

Environmental Protection 

0006

0005
Placement Area No. 16 Overflow Weir

Atkinson Levee Repairs

NO.

0018 Placement Area No. 16 Drop-Outlet Structure

0007 Atkinson Levee Raisings

0008
Breach Closure

0009
New Stone-Shore Protection

0010 New Stone-Breach Closure

Drop-Outlet Structure Maintenance and Weir 
Boards.

  QUANTITY
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Solicitation No.:  W912HY-04-B-0014  Date Issued:   10 May 04              Date Opened:  09 June 04 

OFFEROR: T.W. LAQUAY INC. APPARENT LOW BIDDER
BUSINESS SIZE: SMALL BUSINESS WOMAN OWNED/HUBZONE

                DESCRIPTION
ITEM

Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.

0001

0011
Stone Relocation

0004
Placement area No. 16 Levees

0002 Satripping

0003
Sump Excavation

0012
Mobiliation and Demobilization

0013
Dredging-Houston Ship Channel Maintenance 
(Sections 1-6)

0014
Dredging-Barge Lanes Red (East) Side New Work 
(sections 7-13)

0015

Dredging-Barge Lanes Green (West) Side New 
Work Sections 14-19

TOTAL OPTION

TOTAL SCHEDULE NO. 1 AND OPTION

0017
Atkinson Marsh, Drop-Outlet Structures

TOTAL SCHEDULE NO. 1

0019 Pipe Capping

0020



UNIT
PRICE TOTAL

1 LS 150000.00 150,000.00
1 LS 21000.00 21,000.00

5 EACH 4200.00 21,000.00

6395 L.F. 26.00 166,270.00

100 L.F. 10.50 10,500.00

300 L.F. 78.75 23,625.00
9,989 L.F. 20.00 199,780.00
345 L.F. 158.00 54,510.00

1,710 Ton 68.00 116,280.00
3,775 Ton 68.00 256,700.00

1 L.S. 21000.00 21,000.00
1 L.S. 1,000,000 1,000,000

2,274,000 C.Y. 1.85 4,206,900.00

351,700 C.Y. 2.00 703,400.00

160,600 C.Y. 2.00 321,200.00

1 L.S. 500000.00 500,000.00

1 L.S.. 147000.00 147,000.00

1 L.S. 131250.00 131,250.00

6 Each 5000.00 30,000.00
5 Each 11000.00 55,000.00

8,135,415.00

1 L.S. 1359585.00 1,359,585.00

9,495,000.00
Bid Item 0021 Shall Reflect Any and All 

TOTAL OPTION
TOTAL SCHEDULE NO. 1 AND OPTION

OPTION
0021 Lump Sum Adjustment for Placement at Mid Bay 

TOTAL SCHEDULE NO. 1

0019 Pipe Capping
0020

p
Boards.

0017
Atkinson Marsh, Drop-Outlet Structures

0018
Placement Area No. 16 Drop-Outlet Structure

0015
Dredging-Barge Lanes Green (West) Side New 
Work Sections 14-19

0016 Pipelines

0013
Dredging-Houston Ship Channel Maintenance 
(Sections 1-6)

0014
Dredging-Barge Lanes Red (East) Side New Work 
(sections 7-13)

0011 Stone Relocation

0012 Mobiliation and Demobilization

0009
New Stone-Shore Protection

0010 New Stone-Breach Closure

0007 Atkinson Levee Raisings

0008 Breach Closure

0005
Placement Area No. 16 Overflow Weir

0006
Atkinson Levee Repairs

0003 Sump Excavation

0004 Placement area No. 16 Levees

0001 Environmental Protection 

0002 Satripping

NO.                 DESCRIPTION   QUANTITY

Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.
OFFEROR: GOODLOE MARINE, INC.P. O. BOX 3528 APOLLO BEACH, FL  33572
BUSINESS SIZE: SMALL BUSINESS

ITEM
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Solicitation No.:  W912HY-04-B-0014  Date Issued:   10 May 04              Date Opened:  09 June 04 



UNIT
PRICE TOTAL

1 LS 35000.00 35,000.00
1 LS 20000.00 20,000.00
5 EACH 4000.00 20,000.00

6395 L.F. 25.00 159,875.00

100 L.F. 100.00 10,000.00
300 L.F. 75.00 22,500.00

9,989 L.F. 19.00 189,791.00

345 L.F. 150.00 51,750.00
1,710 Ton 65.00 111,150.00
3,775 Ton 65.00 245,375.00

1 L.S. 20000.00 20,000.00

1 L.S. 1037000.00 1,037,000.00
2,274,000 C.Y. 2.11 4,798,140.00

351,700 C.Y. 2.56 900,352.00

160,600 C.Y. 4.90 786,940.00

1 L.S. 300000.00 300,000.00

1 L.S.. 140000.00 140,000.00

1 L.S. 125000.00 125,000.00

6 Each 4000.00 24,000.00

5 Each 10000.00 50,000.00
9,046,873.00

1 L.S. 480,000.00
0.00

9,526,873.00

10,479,560.30
TOTAL SCHEDULE NO. 1 AND OPTION 
WITH 10%

TOTAL OPTION
TOTAL SCHEDULE NO. 1 AND OPTION

OPTION
0021 Lump Sum Adjustment for Placement at Mid Bay 

TOTAL SCHEDULE NO. 1

0019 Pipe Capping

0020
Drop-Outlet Structure Maintenance and Weir 
Boards.

0017 Atkinson Marsh, Drop-Outlet Structures

0018
Placement Area No. 16 Drop-Outlet Structure

0015
Dredging-Barge Lanes Green (West) Side New 
Work Sections 14-19

0016 Pipelines

0013 Dredging-Houston Ship Channel Maintenance 

0014
Dredging-Barge Lanes Red (East) Side New Work 
(sections 7-13)

0011 Stone Relocation
0012 Mobiliation and Demobilization

0009 New Stone-Shore Protection

0010 New Stone-Breach Closure

0007 Atkinson Levee Raisings

0008
Breach Closure

0005 Placement Area No. 16 Overflow Weir

0006 Atkinson Levee Repairs

0003 Sump Excavation

0004 Placement area No. 16 Levees

0001 Environmental Protection 

0002 Satripping

NO.                 DESCRIPTION   QUANTITY

BUSINESS SIZE:   LARGE BUSINESS
ITEM

Solicitation No.:  W912HY-04-B-0014  Date Issued:   10 May 04              Date Opened:  09 June 04 
Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.
OFFEROR:   MIKE HOOKS, INC.  P.O. BOX 1525  LAKE CHARLES, LA  70602
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UNIT
PRICE TOTAL

1 LS 10000.00 10,000.00

1 LS 21000.00 21,000.00

5 EACH 4200.00 21,000.00
6395 L.F. 26.00 166,270.00
100 L.F. 100.00 10,000.00

300 L.F. 79.00 23,700.00

9,989 L.F. 20.00 199,780.00

345 L.F. 158.00 54,510.00

1,710 Ton 68.00 116,280.00

3,775 Ton 68.00 256,700.00

1 L.S. 21000.00 21,000.00

1 L.S. 908000.00 908,000.00
2,274,000 C.Y. 1.26 2,865,240.00

351,700 C.Y. 2.85 1,002,345.00

160,600 C.Y. 3.50 562,100.00
1 L.S. 220500.00 220,500.00

1 L.S.. 147000.00 147,000.00

1 L.S. 131000.00 131,000.00

6 Each 4200.00 25,200.00

5 Each 10500.00 52,500.00
6,814,125

1 L.S. 70,000.00
70,000.00

6,884,125.00

$7,572,537.50 

Bid Item 0021 Shall Reflect Any and All 
Additional Costs for Executing the Option.

TOTAL SCHEDULE NO.1 AND  OPTION WITH 10%

TOTAL OPTION
TOTAL SCHEDULE NO. 1 AND OPTION

OPTION

0021
Lump Sum Adjustment for Placement at Mid Bay 

Beneficial Use Site

TOTAL SCHEDULE NO. 1

0019 Pipe Capping

0020
Drop Outlet Structure Maintenance and Weir 
Boards.

0017 Atkinson Marsh, Drop-Outlet Structures

0018
Placement Area No. 16 Drop-Outlet Structure

0015
Dredging-Barge Lanes Green (West) Side New 
Work Sections 14-19

0016 Pipelines

0013 Dredging-Houston Ship Channel Maintenance 
(S i 1 6)

0014
Dredging-Barge Lanes Red (East) Side New Work 
(sections 7-13)

0011 Stone Relocation

0012
Mobiliation and Demobilization

0009
New Stone-Shore Protection

0010 New Stone-Breach Closure

0007
Atkinson Levee Raisings

0008 Breach Closure

0005 Placement Area No. 16 Overflow Weir

0006 Atkinson Levee Repairs

0003
Sump Excavation

0004 Placement area No. 16 Levees

0001 Environmental Protection 

0002
Satripping

NO.                 DESCRIPTION   QUANTITY

BUSINESS SIZE:    LARGE BUSINESS
ITEM

Solicitation No.:  W912HY-04-B-0014  Date Issued:   10 May 04              Date Opened:  09 June 04 
Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.
OFFEROR:   BEAN DREDGING, LLC   P. O. BOX  51118 NEW ORLEANS, LA  70151-1118
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UNIT
PRICE TOTAL

1 LS 20000.00 20,000.00

1 LS 21000.00 21,000.00

5 EACH 21000.00 105,000.00

6395 L.F. 26.00 163,072.50

100 L.F. 102.00 10,200.00

300 L.F. 76.00 22,800.00

9,989 L.F. 19.50 194,785.50
345 L.F. 155.00 53,475.00

1,710 Ton 66.00 112,860.00
3,775 Ton 66.00 249,150.00

1 L.S. 21000.00 21,000.00

1 L.S. 775000.00 775,000.00

2,274,000 C.Y. 2.29 5,207,460.00

351,700 C.Y. 2.45 844,080.00

160,600 C.Y. 3.20 513,920.00

1 L.S. 50000.00 50,000.00

1 L.S.. 145000.00 145,000.00

1 L.S. 130000.00 130,000.00

6 Each 4100.00 24,600.00

5 Each 10200.00 51,000.00

8,714,403.00

1 L.S. 55000.00 55,000.00
55,000.00

8,769,403.00

TOTAL SCHEDULE NO.1 AND OPTION 
WITH 10% 9,646,343.30

Bid Item 0021 Shall Reflect Any and All 
Additional Costs for Executing the Option.

TOTAL OPTION
TOTAL SCHEDULE NO. 1 AND OPTION

OPTION
0021 Lump Sum Adjustment for Placement at Mid Bay 

B fi i l U Si

TOTAL SCHEDULE NO. 1

0019 Pipe Capping

0020
Drop-Outlet Structure Maintenance and Weir 
Boards.

0017 Atkinson Marsh, Drop-Outlet Structures

0018 Placement Area No. 16 Drop-Outlet Structure

0015
Dredging-Barge Lanes Green (West) Side New 
Work Sections 14-19

0016 Pipelines

0013
Dredging-Houston Ship Channel Maintenance 
(Sections 1-6)

0014
Dredging-Barge Lanes Red (East) Side New Work 
(sections 7-13)

0011 Stone Relocation

0012 Mobiliation and Demobilization

0009 New Stone-Shore Protection

0010 New Stone-Breach Closure

0007 Atkinson Levee Raisings

0008 Breach Closure

0005 Placement Area No. 16 Overflow Weir

0006 Atkinson Levee Repairs

0003 Sump Excavation

0004 Placement area No. 16 Levees

0001 Environmental Protection 

0002 Satripping

NO.                 DESCRIPTION   QUANTITY

BUSINESS SIZE:  LARGE BUSINESS
ITEM

Solicitation No.:  W912HY-04-B-0014   Date Issued:   10 May 04              Date Opened:  09 June 04 
Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.
OFFEROR:  GREAT LAKES DREDGE & DOCK COMPANY 2122 YORK ROAD OAK BROOK, IL  60523
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UNIT
PRICE TOTAL

1 LS 20000.00 20,000.00
1 LS 20000.00 20,000.00
5 EACH 15000.00 75,000.00

6395 L.F. 26.00 127,900.00
100 L.F. 90.00 9,000.00
300 L.F. 110.00 33,000.00

9,989 L.F. 25.00 249,725.00
345 L.F. 80.00 27,600.00

1,710 Ton 125.00 213,750.00
3,775 Ton 50.00 188,750.00

1 L.S. 5000.00 5,000.00
1 L.S. 500000.00 500,000.00

2,274,000 C.Y. 1.80 4,093,200.00

351,700 C.Y. 2.50 879,250.00

160,600 C.Y. 3.25 521,950.00

1 L.S. 100000.00 100,000.00
1 L.S.. 160000.00 160,000.00
1 L.S. 160000.00 160,000.00

6 Each 5000.00 30,000.00

5 Each 5000.00 25,000.00
7,439,125.00

1 L.S. 300,000.00
300,000.00

7,739,125.00

$8,513,037.50 
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Solicitation No.:  W912HY-04-B-0014  Date Issued:   10 May 04              Date Opened:  09 June 04 
Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.
OFFEROR: WEEKS MARINE, INC. 304 GAILLE DRIVE  INNWOODS BUSINESS PARK COVINGTON, LA 70433
BUSINESS SIZE:    LARGE BUSINESS

ITEM
NO.                 DESCRIPTION   QUANTITY

0001 Environmental Protection 
0002 Satripping
0003 Sump Excavation
0004 Placement area No. 16 Levees

0005 Placement Area No. 16 Overflow Weir

0006 Atkinson Levee Repairs

0007 Atkinson Levee Raisings

0008 Breach Closure

0009 New Stone-Shore Protection

0010 New Stone-Breach Closure
0011 Stone Relocation

0012 Mobiliation and Demobilization

0013
Dredging-Houston Ship Channel Maintenance 
(Sections 1-6)

0014
Dredging-Barge Lanes Red (East) Side New Work 
(sections 7-13)

0015
Dredging-Barge Lanes Green (West) Side New 
Work Sections 14-19

0016 Pipelines

0017 Atkinson Marsh, Drop-Outlet Structures
0018 Placement Area No. 16 Drop-Outlet Structure

0019 Pipe Capping

0020
Drop-Outlet Structure Maintenance and Weir 
Boards.
TOTAL SCHEDULE NO. 1

OPTION
0021 Lump Sum Adjustment for Placement at Mid Bay 

TOTAL OPTION

TOTAL SCHEDULE NO.1 AND  OPTION WITH 10%

TOTAL SCHEDULE NO. 1 AND OPTION
Bid Item 0021 Shall Reflect Any and All 
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