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The specifications and drawings for Invitation No. W912HY-04-B-0025, Pipeline
Dredging, From Sims Bayou to Turning Basins and U. S. Coast Guard Basin in
Harris County, Texas, Houston Ship Channel, Texas, advertised 11 August
2004, and for which bid opening was postponed, are hereby modified as follows:

BID OPENING DATE IS HEREBY RESCHEDULED FOR 2:00 PM,
LOCAL TIME, ROOM 175, JADWIN BUIDLING, 14 OCTOBER 2004.

(a) Specifications.

(1) BIDDING SCHEDULE, Pages 00010-1 and 00010-2.- The enclosed
BIDDING SCHEDULE, Pages 00010-1 and 00010-2, supersedes that issued
with this Invitation.

(2) Page 01100-1, Paragraph 1.- Delete this Paragraph in its entirety and
substitute the following:

“1. COMMENCEMENT, PROSECUTION AND COMPLETION OF
WORK (CESWG). The Contractor will be required to commence work under
this contract within 10 calendar days after the date of acknowledgment of
Notice to Proceed, to prosecute said work at an average rate of not less than
300,000 cubic yards per month, and to complete it within the number of days
after the limiting date fixed for commencement as determined by applying the
average monthly rate above stipulated to the total quantity of material actually
removed and to be paid for under this contract; provided that the quantity of
material removed in any 1 month shall not be less than 250,000 cubic yards;
provided further that no waiver by the Contracting Officer of failure of the
Contractor to make in any month or series of months the rate of progress
required by this Paragraph shall be construed as relieving the Contractor of the
obligation to make up the deficiency in future months and to complete the
entire work allowed by this contract. The time stated for completion shall
include final cleanup of the premises.”

(3) Page 01100-2, Paragraph 6.- Delete this Paragraph in its entirety.

(4) Page 01451-7, Paragraph 3.7.- Delete this Paragraph in its entirety.

(5) Page 02050-1, Paragraph 1.1.- At the end of this Paragraph, after the
words, “dredging operations,” delete the period and add the words, “throughout
Sections 1 through 7.”

(6) Page 02050-2, Paragraph 1.8.- Delete this paragraph and substitute
the following therefor:
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“1.8 MEASUREMENT.

“1.8.1 Removal of Obstructions.- The removal of the three (3)
obstructions and removal of incidental submerged debris within a radius of 50
feet from the center of the site shown, shall not be measured for payment.

“1.8.2 Dredging Debris.- Dredging debris, estimated to be 65 tons, shall
be measured for payment by the ton based on receipts from certified public
scales. The Contractor shall provide original receipts to the Contracting Officer,
either on a monthly basis, or upon completion of work. Dredging debris shall
not include the removal of the three (3) obstructions and incidental submerged
debris in the vicinity.”

(7) Page 02050-2, Paragraph 1.9.- Delete this Paragraph in its entirety
and substitute the following therefor:

“1.9 PAYMENT.

“1.9.1 Removal of Obstructions.- Payment for removal of the three
obstructions, as shown, will be made at the contract lump sum price for
‘Removal of Obstructions,” which shall include costs for mobilization and
demobilization of the plant used to remove and dispose the obstructions, and
verifying that the areas beneath the water, within a 50-foot radius, have been
cleared, filling voids or openings resulting from removal operations, and hauling
and disposing the debris off-site in an approved area.

“1.9.2 Dredging Debris.- Payment will be made at the contract unit price
per ton for ‘Dredging Debris,” which shall be based on actual quantity removed,
certified original weigh tickets, and material being properly disposed in an
approved area.”

(8) Page 02482-6, Paragraph 2.2.- Delete the first sentence and
substitute the following two sentences: “The following requirement pertains
only to the Contractor’s dredge any time it is positioned within the boundaries
of the Houston Ship Channel, downstream of the Loop 610 Bridge. The
Contractor shall have, in addition to the Lever Man or Dredge Master, a lookout
posted in the dredge control room at al times to visually monitor the movement
of vessels around the dredge plant, to perform radio communications with
company workboats, and to deliver passing arrangement with commercial,
fishing, and recreational vessels.”

(9) Page 02482-7, Subparagraph 3.1.3.- Delete the second occurrence of
this Subparagraph.

(10) Page 02482-8, Subparagraph 3.5.1.- In the ninth line, at the end of
the sentence ending with the word “ground,” delete the period and add “to
ensure that material is evenly distributed and built up within the discharge
corridor.”
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(11) Page 02700-2, Subparagraph 2.2.1.- In the first line, delete the
words, “steel handrails and.” In the last sentence, delete “Steel handrails and”
and capitalize the word “Grating.”

(12) Page 02700-2, Subparagraph 3.1.1.- In the first line, delete the
word, “removed” and substitute “at the drop-outlet structure, including the
existing weir boards previously installed or stockpiled in the vicinity.”

(b) Drawings.

(1) Sheets Nos. 1 of 17 through 5 of 17.- Manually change “Sheets Nos. 1
of 17 through 5 of 17” to read “Sheets Nos. 1 of 18 through 5 of 18.”

(2) Sheet No. 6 of 17.- The enclosed new Sheet 6 of 18 supersedes Sheet
No. 6 of 17 issued with this Invitation.

(3) Sheets Nos. 7 of 17 through 16 of 17.- Manually change “Sheets Nos.
7 of 17 through 16 of 17” to read “Sheets Nos. 7 of 18 through 16 of 18.”

(4) Sheet No. 16 of 18.- Add the following NOTE to Crossing No. 11 of this
Drawing:

“NOTE:

THE CONTRACTOR MAY BE REQUIRED TO REMOVE AND DISPOSE OF
APPROXIMATELY 240-FOOT LONG, 24-INCH DIAMETER, ABANDONED
DREDGE PIPELINE, COMPRISED OF 3 SECTIONS, WHICH EXISTS JUST
EAST OF THE MAXINE STREET CROSSING.”

(5) Sheet No. 17 of 18.- The enclosed new Sheet No. 17 of 18 shall be
added to and become a part of this Invitation.

(6) Sheet No. 17 of 17.- Manually change “Sheet No. 17 of 17” to read
“Sheet No. 18 of 18.” Also, add the following NOTE No. 3 to this Drawing:

“3. THE INFORMATION SHOWN ON THIS DRAWING REGARDING THE

DROP-OUTLET STRUCTURE IS PROVIDED MAINLY FOR STEEL PAINTING
AND WEIR BOARD REQUIREMENTS. DIMENSIONS SHOWN ON THIS
PARTICULAR SHEET, REGARDING THE EARTHEN RAMP, REFERS TO
PREVIOUS WORK COMPLETED DURING THE ORIGINAL CONTRACT.

FOR DETAILS AND DIMENSIONS FOR REPAIRING THE EXISTING
BREACHED EARTHEN EMBANKMENT TO THE DROP-OUTLET
STRUCTURE IN THIS CONTRACT, REFER TO THE SPECIFICATIONS AND
THE DETAIL IN LOWER LEFT CORNER OF SHEET 6.”
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2. This amendment shall be attached to, and become a part of the
specifications.

2 Encls
1. BIDDING SCHEDULE
2. Sheets Nos. 6 of 18 and 17 of 18
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File 91258 INVITATION NO. W912HY-04-B-0025
HOUSTON SHIP CHANNEL, TEXAS,

FROM SIMS BAYOU TO TURNING

BASINS, AND U.S. COAST GUARD

BASIN IN HARRIS COUNTY,

TEXAS, PIPELINE DREDGING

BIDDING SCHEDULE
(TO BE ATTACHED TO STANDARD FORM 1442)

Item Estimated Unit Estimated
No. Description Quantity Unit  Price Amount

SCHEDULE NO. 1

0001 Mobilization and

Demobilization 1 LS. $ $
0002 Removal of Obstructions 1 LS. $ $
0003 Dredging Debris 65 Tons $ 3

0004 Repair Drop-outlet
Structure and

Access Embankment 1 LS. $ 3
0005 Dredging-Sections
Nos. 1 Through 6 641,800 CY. $ $
0006 Dredging-Section
No. 7 8,700 CY. $ 3
0007 Pipelines 1 LS. $ $
TOTAL SCHEDULE NO. 1 $
00010-1
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INVITATION NO. W912HY-04-B-0025

BIDDING SCHEDULE (CONT'D)
(TO BE ATTACHED TO STANDARD FORM 1442)
1. ARITHMETIC DISCREPANCIES (JAN 1997)(EFARS 52.214-5000).
(a) For the purpose of initial evaluation of bids, the following will be utilized in
resolving arithmetic discrepancies found on the face of bidding schedule as submitted by
the bidder:

(1) Obviously misplaced decimal points will be corrected;

(2) Discrepancy between unit price and extended price, the unit price
will govern,;

(3) Apparent errors in extension of unit prices will be corrected;
4) Apparent errors in addition of lump-sum and extended prices will be
corrected.

(b) For the purpose of bid evaluation, the Government will proceed on the
assumption that the bidder intends his bid to be evaluated on the basis of the unit prices,
the totals arrived at by resolution of arithmetic discrepancies as provided above and the
bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any ambiguity
concerning which bid is low.

2. MODIFICATIONS (CESWG). If a modification to a bid based on unit prices
is submitted, which provides for a lump sum adjustment to the total estimated cost, the
application of the lump sum adjustment of each unit price in the bid schedule must be
stated. If it is not stated, the bidder agrees that the lump sum adjustment shall be
applied on a pro rata basis to every unit price in the bid schedule.

3 SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS
SUBCONRACTING PLAN (FAR 52.219-9) (SEE CONTRACT CLAUSES). In reference to
the above, the bidder/offeror shall take into consideration only those subcontracts which
he/she will award when preparing the subcontracting plan required in FAR.

4. SALES TAX EXEMPTION. If you intend seeking a sales tax exemption on
this contract please contact the Comptroller of Public Accounts at 1 800-252-5555.
00010-2
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