

<i>Location</i>	<i>Contract/Project Description</i>	<i>Contract Amount</i>	<i>Current Award Date</i>	<i>Contract Type</i>	<i>SBSA Type (Unrest, SB, SDB, WOSB, HZ, SDVOSB, HBCU)</i>
GIWW	GULF INTRACOASTAL WATERWAY, TX Laguna Madre Aerials for DMMP	\$25K - \$250K	1st Quarter '12	IDIQ	UR
Falfurrias	Border Patrol Checkpoint - ESA/EA	\$25K - \$250K	TBD	Env IDIQ	8(a)
BIH	BRAZOS ISLAND HARBOR Entrance & Jetty Channels	\$1M - \$5M	1st Quarter '12	IFB	UR
HSC	Dredge Redfish to Bayport	\$5M - \$10M	1st Quarter '12	IFB	UR
Freeport	Freeport Entrance Channel - 1st Q FY12	\$1M - \$5M	1st Quarter '12	IFB	UR
Ft. Bliss	Dona Ana Range Well (Fire Fighting)	\$1M - \$5M	1st Quarter '12	SWG MATOC	SDVOSB
Sims	Tree Planting installation contract MLK Plug & Reach 7b	\$500K - \$1M	1st Quarter '12	TO	8(a)
GIWW	GULF INTRACOASTAL WATERWAY Ch to Victoria water & sediment testing	\$25K - \$250K	1st Quarter '12	Env IDIQ	8(a)
HSC	Bayport Shi[Ch, water & sediment testing	\$25K - \$250K	1st Quarter '12	Env IDIQ	8(a)
HSC	Dredge Greens to Sims	\$5M - \$10M	2nd Quarter '12	IFB	UR
MSC	MATAGORDA SHIP CHANNEL, TX Entrance Channel Bioassays	\$25K - \$250K	2nd Quarter '12	Env IDIQ	8(a)
GIWW	GULF INTRACOASTAL WATERWAY, TX Mooring Buoy Maintenance	\$1M - \$5M	2nd Quarter '12	IDIQ	UR
GIWW	GULF INTRACOASTAL WATERWAY, TX Rollover to Causeway	\$5M - \$10M	2nd Quarter '12	IFB	UR
GIWW	Mowing Contract - CRL	\$25K - \$250K	2nd Quarter '12		NISH
GIWW	Mowing Contract - BRFG	\$25K - \$250K	2nd Quarter '12		NISH
GIWW	GULF INTRACOASTAL WATERWAY, Boggy Bayou to Colorado River, water & sediment testing	\$25K - \$250K	2nd Quarter '12	Env IDIQ	8(a)
TCC	Texas City Ch, water & sediment testing	\$25K - \$250K	2nd Quarter '12	Env IDIQ	8(a)
MSC	Entrance Channel	\$1M - \$5M	4th Quarter '12	IFB	UR
Galveston	GALVESTON HARBOR AND CHANNEL, TX DAMP of San Jacinto Placement Area	\$1M - \$5M	3rd Quarter '12	SWG MATOC	SDVOSB
SNWW	SABINE-NECHES WATERWAY - Outer Bar and Bank Channel	\$1M - \$5M	3rd Quarter '12	IFB	UR
Ch to Victoria	Dredge Lower Reach	\$1M - \$5M	3rd Quarter '12	IFB	UR
Bayport	Main Channel & TB	\$1M - \$5M	3rd Quarter '12	IFB	UR

GIWW	GULF INTRACOASTAL WATERWAY, TX Colorado to Upper Matagorda	\$5M - \$10M	3rd Quarter '12	IFB	UR
CCSC	CORPUS CHRISTI SHIP CHANNEL - Dredge Beacon 82 to Inner Harbor and PA 1 levee work	\$5M - \$10M	3rd Quarter '12	IFB	UR
Cedar Bayou DMMP	Cultural Resources	\$25K - \$250K	3rd Quarter '12	CultRes IDIQ	8(a)
Cedar Bayou DMMP	Air-Conformity Analysis	\$25K - \$250K	3rd Quarter '12	Env IDIQ	8(a)
Cedar Bayou DMMP	Soil Borings and lab testing for PA 6 Expansion (DMMP)	\$25K - \$250K	3rd Quarter '12	IDIQ	UR
SNWW	SABINE-NECHES WATERWAY - Dredge Port Arthur Canal, Turning Basin, Junction Area and Taylors Bayou (entire job)	\$5M - \$10M	3rd Quarter '12	IFB	UR
HSC	DAMP Alexander	\$500K - \$1M	4th Quarter '12	SBSA	TBD
Chocolate Bayou	Chocolate Bayou, Create Dredge Fill Monitoring System	\$250K - \$500K	4th Quarter '12	TO	TBD
Galveston	Galveston Inner Harbor Ch Sta 0+000 to Sta 8+000	\$1M - \$5M	4th Quarter '12	IFB	UR
Texas City	Texas City Channel - 1st Maintenance after deepening project. Includes Industrial Canal and TB		4th Quarter '12	IFB	UR
Texas City	Texas City Channel - Levee Work PA 5&6	\$1M - \$5M	4th Quarter '12	MATOC	SDVOSB
Jadwin Bldg	Contracting System Furniture Reconfiguration	<\$25K	3rd Quarter '12	RFP	8(a)
Buffalo Bayou - A&B O&M	Mowing Contract	\$250K - \$500K	2nd Quarter '12	TBD	NISH
Buffalo Bayou - A&B O&M	H&H Sediment Surveys	\$25K - \$250K	TBD	AE-IDIQ	UR
Buffalo Bayou - A&B O&M	H&H Downstream study of flood damage curves	\$25K - \$250K	TBD	AE-IDIQ	UR
Buffalo Bayou - A&B O&M	H&H survey of Bear Creek	\$25K - \$250K	TBD	AE-IDIQ	UR
Buffalo Bayou - A&B O&M	H&H flood damage prevention data and curves	\$25K - \$250K	TBD	AE-IDIQ	UR
Wallisville	Mowing Contract	\$250K - \$500K	2nd Quarter '12	TBD	NISH

Rio Grande BPS	(Construction) Rio Grande BPS Demo/ Build New Enclosed Equipment Shelter	TBD	FY12	SWF MATOC	8(a)
Rio Grande BPS	(Construction) Rio Grande BPS expand VMF/relocate fuel island	TBD	FY12	SWF MATOC	8(a)
SNWW	Jetty Rehab - Deep Core Borings	\$250K - \$500K	FY12	AE-IDIQ	UR
Buffalo Bayou - A&B O&M	Replacement of Flex Base Material on top of Dam/Vehicle barrier fencing	\$500K - \$1M	Nov-Dec 2011	MATOC	SDVOSB
Freer BPS	Site Utilization TO	TBD	TBD	TO	TBD
Freer BPS	Design Contract	TBD	TBD	Tulsa TO	UR
Falfurrias	Falfurrias Vehicle Bay Addition - DB	\$1M - \$5M	TBD	MATOC	8(a)
Ft Bliss	Cantonment Road	\$1M - \$5M	TBD	SWG MATOC	TBD
Kingsville Checkpoint	Kingsville Checkpoint Installation of PACT (pre-enrolled access commercial traffic lane). (Design)	\$250K - \$500K	TBD	SWG-RFP	SDVSB
GIWW	Cathodic Protection System - CRL		TBD		
Jadwin Bldg	Jadwin Building Replace (2ea) Boilers	\$250K - \$500K	TBD	Comml. Svc.	8(a)
Building 23	Building 23 Replacement	\$500K - \$1M	TBD	Comml. Svc.	8(a)
Port Author	Port Author Demolition/Replacement	\$500K - \$1M	TBD	Comml. Svc.	8(a)
Jadwin Bldg	Jadwin Building Guard Shack Replacement	\$25K - \$250K	TBD	Comml. Svc.	8(a)
Jadwin Bldg	Jadwin Building Replace fire suppression pipes (garage)	\$25K - \$250K	TBD	Comml. Svc.	8(a)
Jadwin Bldg	Jadwin Building Replace Water circulation Pumps	\$25K - \$250K	TBD	Comml. Svc.	8(a)
Jadwin Bldg	Jadwin Building Replace Proximity Security System	\$25K - \$250K	TBD	Comml. Svc.	8(a)
Jadwin Bldg	Jadwin Building Replace Exterior Porch doors	<\$25K	TBD	Comml. Svc.	8(a)
Jadwin Bldg	Jadwin Building Striping Asphalt Parking Lots	\$25K - \$250K	TBD	Comml. Svc.	8(a)
Jadwin Bldg	Jadwin Building Correct electrical discrepancies	<\$25K	TBD	Comml. Svc.	8(a)
Jadwin Bldg	Jadwin Building Contracting area System Furniture Reconfiguration	<\$25K	TBD	Comml. Svc.	8(a)
	***Ranges (FAR 36.204 and DFARs 236.204)				
	Less than \$25K				
	Between \$25K and \$250K				

	<i>Between \$250K and \$500K</i>				
	<i>Between \$500K and \$1M</i>				
	<i>Between \$1M and \$5M</i>				
	<i>Between \$5M and \$10M</i>				
	<i>Between \$10M and \$25M</i>				
	<i>Between \$25M and \$100M</i>				
	<i>Between \$100M and \$250M</i>				
	<i>Between \$250M and \$500M</i>				
	<i>Over \$500M</i>				