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1.  The specifications and drawings for Invitation No. DACW64-03-B-0018, Dredging, 
Main Channel in Matagorda Bay and Natural Bay Bottom Route in Matagorda County, 
Texas, Gulf Intracoastal Waterway, Texas, advertised 16 June 2003, and for which 
bids are rescheduled to be opened on 1 August 2003, are hereby modified as follows: 
 
       Specifications. 
 
 (1)  STANDARD FORM 1442, Item 10. - Delete the third sentence and substitute 
the following:  "Performance and Payment Bonds are due 2 days after award." 
 
 (2)  STANDARD FORM 1442, Item 12b. - Change the calendar days from "5" to 
"2." 
 
 (3)  BIDDING SCHEDULE, Pages 00010-1 Through 00010-12 (Issued with 
Amendment No. 0002). - The enclosed new Bidding Schedule, Pages 00010-1 through 
00010-14 supersedes that issued with Amendment No. 0002 to this Invitation. 
 
 (4)  GENERAL DECISION NUMBER TX030098, Wage Rates, Dredging. - The 
enclosed new General Decision No. TX030098 supersedes General Decision No. 
TX020098 issued with this Invitation. 
 
 (5)  SECTION 01100 NON-REGULATED SPECIAL CONTRACT REQUIREMENTS 
(Issued with Amendment No. 0002). - The enclosed new SECTION 01100 entitled NON-
REGULATED SPECIAL CONTRACT REQUIREMENTS supersedes that issued with 
Amendment No. 0002 to this Invitation. 
 
 (6)  Page 01352-4, Subparagraph 1.7.2. - In the second line, after the words 
"Contracting Officer," delete "will" and substitute "may at its discretion."  Delete the 
last sentence of this Subparagraph and substitute "  Also, in the last sentence, delete 
the words "bid worked" and insert "has worked in the Matagorda reach of the Gulf 
Intracoastal Waterway or Matagorda Ship Channel . . . ." 
 
 (7)  Page 02378-1, Paragraph 1.1. - At the end of the first sentence, delete the 
remainder of the Paragraph. 
 
 (8)  SECTION 02481 DREDGING (RENTAL) (Issued with Amendment No. 0002). 
- The enclosed new SECTION 02481 entitled DREDGING (RENTAL) supersedes that 
issued with Amendment No. 0002 to this Invitation. 
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2.  This amendment shall be attached to, and become a part of, the specifications. 
 
 
 
5 Encls 
  1.  Bd Sched, Pgs 00010-1 thru 00010-14 
  2.  Wage Rates, 3 Pgs 
  3.  SECTION 01100 
  4.  SECTION 02481 
  5.  SKETCH NOS. 1 & 2 
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File 7969S      INVITATION NO. DACW64-03-B-0018 
GULF INTRACOASTAL WATERWAY,  
TEXAS, MAIN CHANNEL IN MATAGORDA 
BAY AND NATURAL BAY BOTTOM ROUTE 
IN MATAGORDA COUNTY, TEXAS, DREDGING 
 

BIDDING SCHEDULE 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
____________________________________________________________________________________ 
Item        Estimated        Unit        Estimated 
No.        Description      Quantity      Unit       Price                 Amount_____ 
 
Rental of Cutterhead Pipeline Dredge with Operators for Maintenance Dredging of 
Principally the Gulf Intracoastal Waterway, Texas. 
 
0001 Mobilization and 
    Demobilization 
    (Mattresses)          1      L.S.     $                  $______________ 
 
0002 New Geotextile Filter 
    Fabric        1,067     S.Y.     $                  $______________ 
 
0003 Cellular Concrete 
    Mattresses        1,067     S.Y.     $                  $______________ 
 
0004 Mobilization and 
    Demobilization 
    (Dredging)           1      L.S.     $                  $______________ 
 
0005 Dredging 100% Pay Time  
    For an Estimated 
    72,000 CYS (See Page  
    00010-11, Bid Evaluation 
     and Sect. 01100, Paragraph 
    No. 17:  PAYMENT TO  
    CONTRACTOR BY  
    GOVERNMENT)        _____     HRS     $______       $______________ 
 
0006 Dredging 70% Pay Time (See 
    Page 00010-11, Bid  
    Evaluation and Sect. 01100,  
    Paragraph No. 17:  PAYMENT 
    TO CONTRACTOR BY 
    GOVERNMENT)        _____     HRS     $______       $______________ 
_ 
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       INVITATION NO. DACW64-03-B-0018 
 
 

BIDDING SCHEDULE (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
____________________________________________________________________________________ 
Item                Estimated        Unit        Estimated 
No.        Description                       Quantity       Unit       Price                Amount_____ 
 
0007 Dredging 40% Pay Time (See 
    Page 00010-11, Bid  
    Evaluation and Sect. 01100,  
    Paragraph No. 17:  PAYMENT 
    TO CONTRACTOR BY 
    GOVERNMENT)        _____     HRS     $______       $______________ 
 
0008 Mobilization and 
    Demobilization 
    (Dredging)        300     Miles    $                  $______________ 
 
0009 Dredging 100% Pay Time  
    For an Estimated 
    175,000 CYS (See 
    Page 00010-11, Bid  
    Evaluation and Sect. 01100,  
    Paragraph No. 17:  PAYMENT 
    TO CONTRACTOR BY 
    GOVERNMENT)        _____     HRS     $______       $______________ 
 
0010 Dredging 70% Pay Time (See 
    Page 00010-11, Bid  
    Evaluation and Sect. 01100,  
    Paragraph No. 17:  PAYMENT 
    TO CONTRACTOR BY 
    GOVERNMENT)        _____     HRS     $______       $______________ 
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       INVITATION NO. DACW64-03-B-0018 
 
 

BIDDING SCHEDULE (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
____________________________________________________________________________________ 
Item                 Estimated        Unit        Estimated 
No.        Description                        Quantity       Unit       Price                Amount_____ 
 
0011 Dredging 40% Pay Time (See 
    Page 00010-11, Bid  
    Evaluation and Sect. 01100,  
    Paragraph No. 17:  PAYMENT 
    TO CONTRACTOR BY 
    GOVERNMENT)        _____     HRS     $______       $______________ 
 
 
     TOTAL BID          $______________ 
 
 
NOTE: 
 FIRST NOTICE TO PROCEED INCLUDES BID ITEMS 0001 THROUGH 0007. 
 
 SECOND NOTICE TO PROCEED INCLUDES BID ITEMS 0008 THROUGH  
 00011. 
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       INVITATION NO. DACW64-03-B-0018 
 
 

BIDDING SCHEDULE (Cont'd) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
NOTES: 
 
1.To better facilitate the public bid opening process, all specifications to bids are to be 
submitted on copies of the latest bid schedules as published in the solicitation or the 
latest amendment thereto.  In lieu of indicating additions/deductions to bid items, all 
bidders should state their revised prices for each item.  The company name should 
be indicated on the face of the bid schedule to preclude being misplaced. 
 
2.  Bidders must insert a price on all numbered item of the bidding schedule.  Failure 
to do so will disqualify the bid. 
 
3.  All extensions of the unit price shown will be subject to verification by the 
Government.  In case of variation between the unit price and extension, the unit price 
will be considered to be the bid. 
 
4.  Refer to Section 00010 paragraph entitled "BID EVALUATION" for information 
about the bid items. 
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       INVITATION NO. DACW64-03-B-0018 
 

RENTAL EQUIPMENT FOR MAINTENANCE DREDGING 
 (TO BE ATTACHED TO STANDARD FORM 1442) 

 
INFORMATION TO BE SUBMITTED WITH BID:  Each Bidder shall furnish the 
information required below by filling in the blank spaces: 
 
Dredge Name or Number ___________________________________________________________ 
 
Fair Market Value of the Dredge ____________________________________________________ 
 
Bunker Capacity (gallons/tons) _____________________________________________________ 
 
Hull:  Material of Construction ______________________________________________________ 
 Length (ft) ___________________________________________________________________ 
 Breadth (ft) __________________________________________________________________ 
 Depth (ft) ____________________________________________________________________ 
 Diameter of Spuds (in) _______________________________________________________ 
 Distance between spuds, athwartship (ft) _____________________________________ 
 Distance of spuds from stern of dredge (ft) ____________________________________ 
 Draft under normal working conditions (ft) ___________________________________ 
 When built _________________________________________________________________ 
 When and where last dry docked _____________________________________________ 
 Length of time of last dry docking (months) ___________________________________ 
 
Min. width of channel in which dredge can successfully operate (ft) ___________________ 
Max. depth of water in which dredge will operate (ft) _________________________________ 
Min. draft of dredge (ft) _____________________________________________________________ 
Max. current in which dredge can successfully operate:   
 Miles per hour (for 11 feet of water) ___________________________________________ 
Depth to which dredge will dig (Max,/Min.) (ft) _______________________________________ 
 
LADDER: 
 Material of construction: _____________________________________________________ 
 Length (ft) ___________________________________________________________________ 
 Type of flexible suction pipe connection to hull ________________________________ 
 Maximum continuous swing width (ft) ________________________________________ 
 Diameter of cutter shaft (in) __________________________________________________ 
 Cutter actuating device:  Size: ________________________________________________ 
  Type: _________________________________________________________________ 
  Power: ________________________________________________________________ 
 Type of cutter ________________________________________________________________ 
 Horsepower of cutter motor __________________________________________________ 
 Normal R.P.M. of cutter ______________________________________________________ 
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       INVITATION NO. DACW64-03-B-0018 
 

RENTAL EQUIPMENT FOR MAINTENANCE DREDGING (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
DREDGING PUMP:  (MAIN DREDGE PUMP) 
 Type and Make ______________________________________________________________ 
 Diameter suction (in) _________________________________________________________ 
 Diameter discharge, as originally designed (in) _________________________________ 
 Diameter of impeller (Max./Min.) (in) __________________________________________ 
 Maximum R.P.M. of impeller __________________________________________________ 
 Method of actuating impeller _________________________________________________ 
 Brake H.P. applied to pump impeller __________________________________________ 
 
BOOSTER PUMP:  (IF REQUIRED) 
 Type and Make ______________________________________________________________ 
 Diameter suction (in) _________________________________________________________ 
 Diameter discharge, as originally designed (in) _________________________________ 
 Diameter of impeller (Max./Min.) (in) __________________________________________ 
 Maximum R.P.M. of impeller __________________________________________________ 
 Method of actuating impeller _________________________________________________ 
 Brake H.P. applied to pump impeller __________________________________________ 
 
MAIN ENGINE:  (DESCRIBE FULLY) 
 Make ________________________________________________________________________ 
 Type ________________________________________________________________________ 
 Size _________________________________________________________________________ 
 Age __________________________________________________________________________ 
 B.H.P. _______________________________________________________________________ 
 R.P.M. _______________________________________________________________________ 
 Estimated amount of fuel consumed per day __________________________________ 
 
LIGHTING PLANT: 
 K.W. ________________________________________________________________________ 
 
ATTENDANT PLANT: 
 Quarterboat, size ____________________________________________________________ 
 Launch or Launches, size ____________________________________________________ 
 Skiffs, number _______________________________________________________________ 
 Method of supporting discharge pipe __________________________________________ 
 Type and number of pontoons ________________________________________________ 
 Dredge Tender, size __________________________________________________________ 
 Dredge Tender, horsepower __________________________________________________ 
 Dredge Tender, size __________________________________________________________ 
 Dredge Tender, horsepower __________________________________________________ 
 Towing Vessel, size __________________________________________________________ 
 Towing Vessel, horsepower ___________________________________________________ 
 Total H.P. of all fuel consuming units in the makeup of the total dredging plant 
    (horsepower) ______________________________________________________________ 
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       INVITATION NO. DACW64-03-B-0018 
 
 

RENTAL EQUIPMENT FOR MAINTENANCE DREDGING (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
The plant was last operated in _______________________ at ____________________________ 
 
The plant offered is owned by _______________________________________________________ 
 
The plant may be inspected at 
_______________________________________________________ 
 
The period of time of lay up in the past 12 months ___________________________________ 
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       INVITATION NO. DACW64-03-B-0018 
 
 

DREDGE CREW 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
(A complete listing of proposed personnel in compliance with Paragraph:  CREW in 
THE section entitled DREDGING (RENTAL)) 
 
  POSITION        NUMBER 
 
_________________________________________________    _________ 
 
_________________________________________________    _________ 
 
_________________________________________________    _________ 
 
_________________________________________________    _________ 
 
_________________________________________________    _________ 
 
_________________________________________________    _________ 
 
_________________________________________________    _________ 
 
_________________________________________________    _________ 
 
_________________________________________________    _________ 
 
_________________________________________________    _________ 
 
EQUIPMENT:  Each bidder shall list on pages 00010-9 and 00010-10 a complete 
description of the plant it is proposed to furnish, including the make and model; also 
the estimated fair market value of the equipment. 
 
SUBSISTENCE:  The plant (    ) will (    ) will not have the facilities for furnishing the 
meals as required by the "Accommodations and Meals for Inspectors" clause of the 
contract. 
 
The rate to be charged for the above plant, complete with full operating personnel and 
in operating status on a 24-hour day, 7 days per week basis, will be set forth in 
Bidding Schedule. 
 
DREDGE PLANT OPERATION:  The number of shifts to be worked per day on a 24-
hour basis, 7 days per week is three (3) shifts. 
 

00010-8 
 

(To Accompany Amendment No. 0006 to Invitation No. DACW64-03-B-0018) 



       INVITATION NO. DACW64-03-B-0018 
 
 

DREDGING PLANT EQUIPMENT LIST 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 

 
 
 

EQUIPMENT 

 
MAKE 
AND 

MODEL 
 

 
 
 

QUANTITY 

 
 
 

SIZE 

 
 
 

HORSEPOWER 

 
 
 

YEAR 

 
 

EQUIPMENT 
CONDITION 

 
FAIR 

MARKET 
VALUE 

DREDGE        
TENDER/ 
TUG NO. 1 
200 HP MIN. 

       

TENDER/ 
TUG NO. 2 
400 HP MIN. 

       

TOWING 
VESSEL 

       

DERRICK/ 
ANCHOR 
BARGE 

       

WORK 
BARGE 

       

EQUIPMENT 
BARGE 

       

FUELBARGE        
SPILLBARGE        
SKIDDER 
BARGE 

       

PIPE 
BARGE 
(SHORE 
PIPE) 

       

BULLDOZER 
NO.1 = D-6 

       

SHORE PIPE        
FLOATING 
PIPE 
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       INVITATION NO. DACW64-03-B-0018 
 
 

DREDGING PLANT EQUIPMENT LIST (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 

 
 
 

EQUIPMENT 

 
MAKE 
AND 

MODEL 
 

 
 
 

QUANTITY 

 
 
 

SIZE 

 
 
 

HORSEPOWER 

 
 
 

YEAR 

 
 

EQUIPMENT 
CONDITION 

 
FAIR 

MARKET 
VALUE 

SWIVEL 
FLOATING 
ELBOWS (2) 

       

LANDING 
SECTION 
BARGES (2). 

       

TRANSPORT 
VEHICLE 

       

OTHER 
EQUIPMENT 
NOT LISTED 
ABOVE 
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       INVITATION NO. DACW64-03-B-0018 
 

BID EVALUATION 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
It is the intent of the Government to secure a dredge meeting the requirements set 
forth in the SCOPE OF WORK, of the specifications and having a pump discharge of 
not less than 18-inch inside diameter nor more than 27-inch inside diameter.  Bids 
will be evaluated and award will be made on the basis of employment of the plant that 
will result in the lowest overall total price, as described hereinafter, to the Government 
for the equipment, including the pre-award determination by the Government 
Inspectors that the plant can safely perform the work under the treacherous 
conditions of Matagorda Bay.  For the purpose of bidding and evaluating bids, it will 
be considered the dredge will be used to move an estimated volume of 72,000 cubic 
yards of material for the Bid Item on the Bidding Schedule for the first Notice to 
Proceed and 175,000 cubic yards of material for the Bid Item on the Bidding Schedule 
for the second Notice to Proceed.  This is not to be construed by the Contractor that 
the Government guarantees the removal of this quantity of material. 
 
Bids will be evaluated, in part, by dividing the estimated hourly output from the table 
in the SECTION entitled DREDGING (RENTAL), Page 02481-6, Subparagraph:  Average 
Conditions for the dredge on which the bid is based into the product of the total 
72,000 or 175,000 cubic yards for the respective Bid Items on the Bidding Schedule to 
verify the number of 100 percent pay time hours in for this Item of the Bidding 
Schedule. 
 
The Contractor will next determine the cost in dollars per hour to rent its dredge.  
Then the number of hours will be multiplied by the cost per hour, which will equal the 
Estimated Amount. 
 
EXAMPLE (ONLY): 
 
Using a 24-inch dredge with an average condition production rate of 600 cubic yards 
per hour, it will take 120 hours to dredge 72,000 cubic yards.  Assuming the cost to be 
$1,000 per hour, then: 
 
   Estimated    Cost   Estimated 
Bid Item No.  Quantity  Unit  per Unit      Amount 
    0005*      120   Hrs  $1,000  $120,000 
*Bid Item No. 0009 is similar. 
 
To compute the hours of 70 percent time for this Bid Item on the Bidding Schedule, 
multiply the hours in this Bid Item by .3.  Round off the numbers to the nearest hour. 
 The unit price bid for this Bid Item shall be 70 percent of the unit price for the Bid 
Item for 100 percent stated above. 
 

00010-11 
 

(To Accompany Amendment No. 0006 to Invitation No. DACW64-03-B-0018) 



EXAMPLE (ONLY): 
 
Using the information for a 24-inch dredge, calculated in the example above to 
compute the hours, multiply the 120 hours by .3, which equals 36 hours.  This is the 
number of hours to use on the Bid Schedule for this Bid Item.  Next, multiply $1,000 
by 70 percent, which equals $700, thus: 
 
   Estimated    Cost   Estimated 
Bid Item No.  Quantity  Unit  per Unit      Amount 
    0006*        36   Hrs  $700     $25,200 
 
*Bid Item No. 0010 is similar. 
 
To compute the hours of 40 percent time for the next Bid Item on the Bidding 
Schedule, add the hours from the 100 percent Bid Item to the hours from the 70 
percent Bid Item and multiply the summation of hours by .25.  Round off the numbers 
to the nearest hour.  The unit price bid for this Bid Item shall be 40 percent of the unit 
price for the 100 percent Bid Item. 
 
EXAMPLE (ONLY): 
 
Continue using the same information from the examples above to compute the hours, 
add the 120 hours from the 100 percent Bid Item to the 36 hours from the 70 percent 
Bid Item, which equals 156 hours.  Multiply the 156 hours by .25, which equals 39 
hours.  Use this number of hours for the hours of the 40 percent Bid Item.  For the 
cost multiply $1,000 by 40 percent, which equals $400, thus, this is the number of 
hours to use on the Bid Schedule for this Bid Item.  Next, multiply $1,000 by 70 
percent, which equals $700, thus: 
 
   Estimated    Cost   Estimated 
Bid Item No.  Quantity  Unit  per Unit      Amount 
    0007*        39   Hrs  $400     $15,600 
 
*Bid Item No. 0011 is similar. 
 
Bids based on dredges with smaller than a 18-inch inside pump diameter or larger 
than 27-inch inside pump discharge will be considered non-responsive.  Dredges with 
pump diameter discharge less than 18-inch inside pump diameter are considered 
inadequate for satisfactory performance of work required within the period of this 
contract.  Dredges with pump diameter discharge in excess of a 27-inch inside pump 
diameter are unacceptable due to the smallness of and the specific location of the 
Placement Areas provided.  The dredge shall be bid under the diameter discharge from 
the water dredge pump as originally designed by the pump manufacturer.  The 
discharge lines shall be the same diameter on the dredge pump discharge or larger. 
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The Government will check the bidder's computation for accuracy and to ensure that 
the bidder's computation was made in accordance with the above evaluation 
procedures.  If there is a  variation between the bidder's computation procedures and 
those stated above, the Government will correct the bidder's computation and the bid 
will be evaluated by the corrected computation. 
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       INVITATION NO. DACW64-03-B-0018 
 
 

BIDDING SCHEDULE (Cont'd) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
 1. ARITHMETIC DISCREPANCIES (EFARS 52.214-5000). 
 
 (a)  For the purpose of initial evaluation of bids, the following will be utilized in 
resolving arithmetic discrepancies found on the face of bidding schedule as submitted 
by the bidder: 
 
  (1) Obviously misplaced decimal points will be corrected; 
 
  (2) Discrepancy between unit price and extended price, the unit price  
   will govern; 
 
  (3) Apparent errors in extension of unit prices will be corrected; 
 
  (4) Apparent errors in addition of lump-sum and extended prices will  
   be corrected. 
 
 (b)  For the purpose of bid evaluation, the Government will proceed on the 
assumption that the bidder intends his bid to be evaluated on the basis of the unit 
prices, the totals arrived at by resolution of arithmetic discrepancies as provided above 
and the bid will be so reflected on the abstract of bids. 
 
 (c)  These correction procedures shall not be used to resolve any ambiguity 
concerning which bid is low. 
 
 2. MODIFICATIONS (CESWG).  If a modification to a bid based on unit 
prices is submitted, which provides for a lump sum adjustment to the total estimated 
cost, the application of the lump sum adjustment of each unit price in the bid 
schedule must be stated.  If it is not stated, the bidder agrees that the lump sum 
adjustment shall be applied on a pro rata basis to every unit price in the bid schedule. 
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File 8593S      INVITATION NO.  DACW64-03-B-0018 
 
 

SECTION 01100 - NON-REGULATED SPECIAL CONTRACT REQUIREMENTS 
 
 
 1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 
(CESWG). 
 
 (a)  The Contractor shall be required to commence dredging 10 calendar days 
after the date of acknowledgement of the first Notice to Proceed and to prosecute the 
said work.  The Contractor shall also be required to commence procurement on the 
mattress placement 10 calendar days after date of acknowledgement of the first Notice to 
Proceed to prosecute the said work, and to complete mattress placement not later than 
90 calendar days after the date of acknowledgement of the first Notice to Proceed. 
 
 (b)  The Contractor shall be required to commence dredging 10 calendar days 
after the date of acknowledgement of the second Notice to Proceed and to prosecute 
the said work.  The Contractor shall expect to receive the second Notice to Proceed 
during the period of 1 November 2003 to 31 January 2004.  The Contractor will not be 
paid for stand-by time for the period after the demobilization for the first Notice to 
Proceed and the mobilization for the second Notice to Proceed. 
 
 2. SIGNAL LIGHTS (CESWG).  The Contractor shall display signal lights and 
conduct its operations in accordance with the General Regulations of the Department of 
the Army as set forth in Commandant U.S. Coast Guard Instruction M16672.2, 
Navigation Rules:  International - Inland (COMDTINST M16672.2) or 33 CFR 81 
Appendix A (International) and 33 CFR 84 through 33 CFR 89 (Inland) as applicable. 
 
 3. INSPECTION (CESWG).  The inspectors will direct the maintenance of the 
gages, ranges, location marks and limit marks in proper order and position; but the 
presence of the inspector shall not relieve the Contractor of responsibility for the proper 
execution of the work in accordance with the specifications.  The Contractor will be 
required: 
 
 (a)  To furnish, on the request of the Contracting Officer or an inspector, the use 
of boats, boatmen, laborers, and material forming a part of the ordinary and usual 
equipment and crew of the dredging plant as may be reasonably necessary in inspecting 
and supervising the work.  However, the Contractor will not be required to furnish 
facilities for the surveys, specified in the Paragraph:  FINAL EXAMINATION AND 
ACCEPTANCE below. 
 
 (b)  To furnish, on the request of the Contracting Officer or an inspector, suitable 
transportation from all points on shore designated by the Contracting Officer to and 
from the various pieces of plant, and to and from the Placement Areas.  If the Contractor 
refuses, neglects, or delays compliance with these requirements, the specific facilities 
may be furnished and maintained by the Contracting Officer, and the cost thereof will be 
deducted from the amounts due or to become due the Contractor. 
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 4 PHYSICAL DATA (CESWG). Data stated below is for the Contractor’s 
information. The Government will not be responsible for the Contractor's 
interpretation of or conclusion drawn from the data stated below. 
 
 (a)  The indications of physical conditions are on the drawings and in the 
specifications. 
 
 (b)  Weather Conditions. Under ordinary conditions, the mean tidal range is 
about 1-foot.  Strong northerly winds may depress the water surface as much as, and 
in some instances more than 1-foot below Mean Low Tide (MLT), while southerly winds 
may raise the water surface as much as, and in some instances more than 2 feet 
above MLT. When performing dredging of the Main Channel and Natural Bay Bottom 
Channel in Matagorda Bay, the Contractor can expect strong winds and tides, that can 
adversely affect dredging operations to some extent.  This reach of the Gulf 
Intracoastal Waterway is the most affected reach in the Galveston District.  The 
Contractor must be ready to react.  The Contractor shall make allowances for the 
expected delays. 
 
 (c)  The proposed site is accessible by water via the Gulf Intracoastal Waterway, 
the Matagorda Ship Channel, and the Channel to Port Lavaca, Texas. Adequate 
highway and railway facilities are available at the Cities of Port Lavaca and Port 
O’Connor, Texas. 
 
 (d)  The general shape of the Channel to be dredged by cross sections on the 
contract drawings. 
 
 (e)  Traffic in the Channel to be dredged consists of vessels, small boats of 
various sizes including pleasure craft, fishing vessels.  Due to the weather conditions 
of the area, the traffic will interfere to some extent with dredging operations.  The 
Contractor shall coordinate the use of the Placement Area with another Contractor 
working in the Matagorda Ship Channel. 
 
 5. LIQUIDATED DAMAGES-CONSTRUCTION (CESWG) 
 
 (a)  Liquidated Damages for Placement of Mattresses. 
 
  (1) If the Contractor falls to complete the placement of the mattresses  
   within the time specified in this contract, the Contractor shall pay  
   liquidated damages to the Government in the amount of  
   $1,200.00 for each calendar day of delay until the work is  
   completed or accepted. 
 
  (2) If the Government terminates the Contractor’s right to proceed,  
   liquidated damages will continue to accrue until work is  
   completed.  These liquidated damages are in addition to  
   excess costs of replacement. under the Termination Clause. 
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 (b)  Liquidated Damages for Dredging (Rental). 
 
  (1) If the Contractor fails to provide the dredge within the time  
   specified in this contract, the Contractor shall pay liquidated  
   damages to the Government in the amount of $1,200.00 for each  
   calendar day of delay until the dredge commences work. 
 
  (2) If the Government terminates the Contractor’s right to proceed,  
   liquidated damages will continue to accrue until work is  
   completed.  These liquidated damages are in addition to excess  
   costs of replacement under the Termination Clause. 
 
 6. USE OF EXPLOSIVES (CESWG).  When blasting is found to be necessary 
for removal of rock or other material the Contractor shall take the necessary precautions 
for protection of individuals and property exposed to its operations. 
 
 (a)  The amount of explosives permitted aboard the drill boat at any one (1) time 
will be subject to approval, but in no case shall the amount exceed that required by the 
Contractor for 1 day's operations. 
 
 (b)  Provision shall be made for jettisoning explosives aboard the drill boat in 
emergencies. 
 
 (c)  Delay electric blasting caps shall be used in all blasts where the amount of 
explosives fired is in excess of 16 pounds so that no explosion in any one (1) instant will 
exceed 16 pounds of explosives, and no series of explosions or total blast will exceed 100 
pounds of explosives properly placed in drill holes. 
 
 (d)  The amount of explosives to be used in a single blast in surface blasting, if 
found to be necessary, shall not exceed 15 pounds. 
 
 (e)  The Contractor shall make necessary arrangements, as may be required by 
the Contracting Officer, to prevent damage to vessels, moored or underway; a building or 
structure; and shall preserve the crew or occupants thereof from exposure to injury as a 
result of the Contractor's operations. 
 
 7. ACCOMMODATIONS AND MEALS FOR INSPECTORS (CESWG). 
 
 (a)  The Contractor shall furnish regularly to inspectors on board the dredge or 
other craft upon which they are employed, a suitable separate area for office purposes.  
The room shall be fully equipped and maintained to the satisfaction of the Contracting 
Officer, it shall be properly heated, ventilated, and lighted and shall have a desk which 
can be locked, a chair for each inspector, and washing conveniences.  The entire cost to 
the Contractor for furnishing, equipping, and maintaining the foregoing 
accommodations shall be included in the contract price.  If the Contractor fails to meet 
these requirements, the facilities referred to above will be secured by the Contracting 
Officer and the cost thereof will be deducted from payments to the Contractor. 
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 (b)  If the Contractor maintains on this work an establishment for the subsistence 
of his own employees, he shall, when required, furnish the inspectors employed on the 
work and to all Government agents who may visit the work on official business, meals of 
a quality satisfactory to the Contracting Officer.  The Contractor will be responsible for 
collecting from all inspectors and other Government agents the following amount per 
person for each meal:  Breakfast - $2.25, Lunch - $3.25, and Dinner -$3.50. 
 
 8. ENVIRONMENTAL LITIGATION (CESWG). 
 
 (a)  If the performance of all or any part of the work is suspended, delayed, or 
interrupted due to an order of a court of competent jurisdiction as a result of 
environmental litigation, as specified below, the Contracting Officer, at the request of the 
 Contractor, shall determine if the order is due in any part to the acts or omissions of 
the Contractor or a subcontractor at any tier not required by the terms of this contract.  
If it is determined that the order is not due in any part to acts or omissions of the 
Contractor or a subcontractor at any tier other than as required by the terms of this 
contract, the suspension, delay, or interruption shall be considered as if ordered by the 
Contracting Officer in the administration of this contract under the terms of the 
CONTRACT CLAUSE entitled SUSPENSION OF WORK.  The period of this suspension, 
delay, or interruption shall be considered unreasonable and an adjustment shall be 
made for the increase in cost of performance of this contract, excluding profit as 
provided in that Clause, subject to all the provisions thereof. 
 
 (b)  The term "environmental litigation," as used herein, means a lawsuit alleging 
that the work will have an adverse effect on the environment or that the Government 
has not duly considered, either substantively or procedurally, the effect of the work on 
the environment. 
 
 9. CONTRACTING OFFICER SIGNATURE (CESWG).  The Contracting 
Officer signing this contract is the primary Contracting Officer on this contract.  
However, any Contracting Officer assigned to the Galveston District and Acting within its 
authority may take formal action on this contract when a contract action needs to be 
taken and the primary Contracting Officer is away from the office. 
 
 10. LAYOUT OF WORK (CESWG).  The Contractor shall lay out its work from 
Government-established ranges and gages shown, and shall be responsible for the 
measurements in connection therewith.  The Contractor shall furnish, at its expense, 
stakes, templates, platforms, equipment, range markers, and labor as may be required 
to lay out any part of the work from the ranges and gages established by the 
Government.  The Contractor will be responsible for executing the work to the lines and 
grades that may be established or indicated by the Contracting Officer.  The Contractor 
shall also be responsible for maintaining and preserving the stakes and other marks 
established by the Contracting Officer until authorized to remove them.  If these marks 
are destroyed by the Contractor or through its negligence before their removal is 
authorized, they may be replaced by the Contracting Officer at its discretion.  The 
expense of replacement will be deducted from the amounts due or to become due, the 
Contractor. 
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 11. CERTIFICATES OF COMPLIANCE (CESWG).  Certificates required for 
demonstrating proof of compliance of materials with specification requirements shall be 
executed in three (3) copies.  Each certificate shall be signed by an official authorized to 
certify in behalf of the manufacturing company and shall contain the name and address 
of the Contractor, the project name and location, and the quantity and date or dates of 
shipment or delivery to which the certificates apply.  Copies of laboratory test reports 
submitted with certificates shall contain the name and address of the testing laboratory 
and the date or dates of the tests to which the report applies.  Certification shall not be 
construed as relieving the Contractor from furnishing satisfactory material, if, after tests 
are performed on selected samples, the material is found not to meet the specific 
requirements. 
 
 12. HARBOR MAINTENANCE FEE (1 SEP 1995) (EAL 88-1). 
 
 (a)  Offerors contemplating use of U.S. ports in the performance of the contract 
are subject to paying a harbor maintenance fee on cargo.  Federal law establishes an ad 
valorem port use fee on commercial cargo imported into or exported from various U.S. 
ports.  The fee is 0.125 percent (.00125).  Cargo to be used in performing work under 
contracts with the U.S. Government is not exempt from the fee, although certain 
exemptions do exist.  Offerors are responsible for ensuring that the applicable fee and 
associated costs are taken into consideration in the preparation of their offers.  Failure 
to pay the harbor maintenance fee may result in assessment of penalties by the 
Customs Service. 
 
 (b)  The statute is at Title 26 U.S. Code sections 4461 and 4462.  Department of 
Treasury Customs Service regulations implementing the statute, including a list of ports 
subject to the fee, are found at 19 CFR Section 24.24, Harbor Maintenance Fee.  
Additional information may be obtained from local U.S. Customs Service offices or by 
writing to the Director, Budget Division, Office of Finance, Room 6328, U.S. Customs 
Service, 1301 Constitution Avenue, N.W., Washington, D.C. 20229  
 
 13. DAMAGE TO WORK (CESWG).  The responsibility for damage to any 
part of the permanent work shall be as set forth in the CONTRACT CLAUSE entitled 
PERMITS AND RESPONSIBILITIES.  However, if, in the judgment of the Contracting 
Officer, any part of the permanent work performed by the Contractor is damaged by 
flood, hurricane, or tornado, which damage is not due to the failure of the Contractor 
to take reasonable precautions or to exercise sound engineering and construction 
practices in the conduct of the work, the Contractor will make the repairs as ordered 
by the Contracting Officer and full compensation for these repairs will be made at the 
applicable contract unit or lump sum prices as fixed and established in the contract.  
If, in the opinion of the Contracting Officer, there are no contract unit or lump sum 
prices applicable to any part of this work, an equitable adjustment pursuant to the 
CONTRACT CLAUSE entitled CHANGES, will be made as full compensation for the 
repairs of that part of the permanent work for which there are no applicable contract 
unit or lump sum prices.  Except as herein provided, damage in all work, including 
temporary construction, utilities, material, equipment, and plant shall be repaired and 
approved, at the Contractor’s expense, regardless of the cause of the damage. 
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 14. DELIVERY, PROSECUTION, AND TERMINATION (CESWG). 
 
 (a)  The dredge and attendant plant shall be delivered by and at the expense of 
the Contractor. 
 
 (b)  Upon arrival of the dredge and attendant plant at the site of delivery, the 
dredge and attendant plant will be inspected for any deficiency in safety requirements.  
In the absence of safety deficiencies, the plant will be put to work.  In operations, the 
plant will not be put to work but will continue in a non-payment status until the safety 
deficiencies are corrected to the satisfaction of the Contracting Officer, at which time the 
plant will be put to work. 
 
 (c)  The Contractor shall prosecute the work assigned him with faithfulness and 
energy, and at all times endeavor to meet the schedule of dredging operations as 
determined by the Contracting Officer. 
 
 (d)  Upon termination of the lease, the plant will be released to the Contractor. 
 
 15. SUNDAYS, HOLIDAYS, AND NIGHTS (CESWG) (DREDGING ONLY). 
 
 (a)  Due to the nature of the work, a twenty-four (24) hour operation will be 
performed on a seven (7) day week schedule.  Work shall be performed on days declared 
by Congress as holidays for per diem employees that fall within the work specified above. 
 Deviation from the work week contracted for will be subject to approval. 
 
 (b)  Operation Day.  The dredge, together with the necessary attendant plant and 
with adequate crew, shall be operated 24 hours per day on an optional shift basis. 
 
 16. SUPERVISION (CESWG).  The work will be conducted as directed by the 
Contracting Officer and will be directed by Inspectors appointed by him, who will enforce 
a strict compliance with the terms of the contract.  The Inspectors will keep a record of 
the work done and see that the gages, ranges, and other marks are kept in proper order, 
but the presence of the Inspector shall not relieve the Contractor or his responsible 
agent (See Subparagraph Control in the SECTION entitled DREDGING (RENTAL)) of any 
responsibility for the proper execution of the work in accordance with the contract and 
directives of the Contracting Officer issued thereunder.  The Contractor will be required: 
 
 (a)  To furnish on request of the Inspectors the use of such boats, boatmen, 
laborers, and material forming a part of the ordinary and usual equipment and 
personnel of the plant as may be reasonably necessary in directing the work. 
 
 (b)  To furnish on the request of the Contracting Officer or his authorized 
representative suitable transportation from all points on shore designated by the 
Contracting Officer to and from the various pieces of plant and to and from the disposal 
areas. 
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 (c)  If the Contractor refuses, neglects or delays compliance with these 
requirements, the specific facilities may be furnished and maintained by the Contracting 
Officer and the cost thereof will be deducted from any amounts due or to become due to 
the Contractor. 
 
 17 PAYMENT TO CONTRACTOR BY GOVERNMENT (CESWG). 
 
 (a)  Pay time shall begin on the date and hour when the dredge actually 
commences operations on the initial assignment and material starts discharging from 
the pipeline.  Payment for work on a section will stop upon completion of work in the 
section.  Payment for allowable time making up tow ready to be moved to the next 
section will be made at the rate of 70 percent.  When the tow reaches the next section, 
allowable payment of 70 percent will be made for preparing the plant and pipeline 
ready to commence dredging at the new section, and shall continue (except for 
unauthorized shut-downs) until actual production starts on the section, at which time 
the full 100 percent rate will commence and continue until completion of the section.  
Section, as used hereunder, is also defined as continuous shoal. 
 
 (b)  The following will be considered effective time and will be paid for monthly 
at the contract price per hour calculated to the nearest one sixtieth (1/60)-hour, 
actual time of dredging when the dredge is under operation with the cutterhead 
moving material, and such material is being passed through the pipeline and 
satisfactorily disposed. 
 
 (c)  The following time will be paid for monthly at 70 percent of the contract 
price per hour: 
 
  (1) Actual time lost due to moving and changing swing anchors,  
   changing swing wires to previously prepared pennants, and  
   making necessary changes in pipelines or pontoon lines as are  
   necessitated by the progress of the work, such as adding  
   pontoons to the floating lines or shore pipe to the shore lines, or  
   making changes at point of transition from floating line to shore  
   line as may be necessary due to changing Waterway status or  
   conditions; also, actual time lost up to but not in excess of 4  
   hours due to dredge shutdowns authorized by the Contracting  
   Officer for the purpose of replacing the pump impeller with either  
   a different diameter impeller or an impeller of a different number  
   of vanes than that of the impeller being used; also, lay time for the  
   convenience of the Government, and lay time not to conflict with  
   or contradict standby time as provided elsewhere in these  
   specifications.  Payment for delays authorized by the Contracting  
   Officer to permit the Contractor to change pump impellers is to  
   obtain the greatest efficiency of pump operations under changing  
   conditions, such as varying materials or lengths of line, but it is  
   not the intent to pay for replacing worn out impellers or impellers  
   that have lost their efficiency because of wear of either impellers  
   or pump liners. 
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  (2) Actual time lost due to removal of logs or driftwood from the  
   pump, pipeline, cutterhead or pontoon line, also necessary time  
   lost due to washing out pipeline before handling. 
 
  (3) Actual time involved in preparing plant, following work on a given  
   section, ready to move to the next section.  This time will be  
   measured from the time of shutting down by order of the  
   Contracting Officer until the tow of the plant commences enroute  
   to the next section.  Payment for moving between sections is  
   covered herein below.  Once the plant has reached the next  
   section of work, the rate of 70- percent payment will resume and  
   will cover the most of the preparation of the plant and pipeline  
   ready for dredging, and will continue, (except for unauthorized  
   shutdowns, until material is passing trough the pipeline at  
   which time the payment will revert back to 100 percent payment.   
   When, through the negligence of the Contractor, part of the  
   necessary equipment needed to prepare the plant before and after  
   a given move is not available as in the case of broken or disabled  
   pontoons, self-propelled plant to handle the preparing of  
   the plant before and after a given movement between sections, no  
   payment will be made for the period of delay.  During the  
   preparation periods as specified above, the Contractor shall at all  
   times maintain the average operating strengths of each watch and  
   be ready to commence preparing the dredge and pipelines before  
   and after a movement between sections. 
 
  (4) Time lost in making such openings in floating discharge pipelines  
   or swinging to one side of channel and slacking off on the swing  
   wires as may be necessary for the passage of vessels.  The  
   Contractor will be responsible for making such opening upon  
   signal of any vessel or craft desiring to pass. 
 
  (5) Authorized shutdowns necessitated by conditions relating to  
   Placement Areas or environmental concerns, including the actual  
   time lost repairing dikes, spillways, and cessation of pumping to  
   lower water level inside the diked areas. 
 
  (6) If after making allowance for unfavorable conditions not directly  
   caused by failure of the Contractor to comply with provisions of  
   these specifications, it is determined by the Contracting Officer or  
   its representative that excessive 70 percent pay time is required  
   by the Contractor to perform work under Subparagraphs (c)(1)  
   through (5) above, an adjustment will be made reducing the  
   amount of 70 percent pay time and increasing the amount of non- 
   pay time accordingly. 
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 (d)  Payment will not be made for: 
 
  (1) Lay time after arrival at new location when such time is incurred  
   at the direction of the Contractor's representative, or when  
   through negligence of the Contractor the necessary equipment is  
   not available at the new location. 
 
  (2) Shutdowns to repair the dredge, stop leaks in the pipeline, pull a  
   line together when the joints open up, replace damaged pontoons,  
   except when pontoons are damaged by drift.  Discharge line will be  
   considered in condition when pumping is commenced and stops for  
   reasons enumerated above will be considered as repair time. 
 
  (3) Clearing plugged pipeline due to Contractor's negligence. 
 
  (4) When the dredge is moved from the worksite at the Contractor's  
   convenience. 
 
  (5) When the dredge is shut down due to damages caused by  
   insufficient control of the outfall from the disposal area. 
 
  (6) When or purpose other than that enumerated above, except for  
   mobilization and demobilization, including removing misplaced  
   material, shutdowns due to safety, or insufficient crew size. 
 
  (7) When the GPS positioning is not operational. 
 
 (e)  Payment will be made for: 
 
  (1) When the dredge shuts down for any reason or purpose that applies  
   under Subparagraph 20(d) of this provision, the ensuring time shall  
   remain under the classification until the cause of the shutdown  
   shall have been removed, and no claim shall be allowed for other  
   work performed during that time except if it be the case that the  
   Inspector appointed by the Authorized Representative of the  
   Contracting Officer orders the dredge and attendant plant to be  
   moved to a new location. 
 
  (2) Moving Between Sections of Work.  The movement of the total  
   dredge or plant, including pipeline, between the various worksites  
   or areas of shoaling occurring in the channel shall be made part of  
   Mobilization and Demobilization. 
 
   (i) Measurement and payment for movement between stations  
    shall not include that time or distance incurred in the  
    preparation of the total plant and pipeline to be moved, nor  
    shall measurement and payment include that time and  
    distance incurred in the preparation of the total plant and  
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    pipeline ready to dredge following the movement of the total  
    plant and pipeline.  Payment for preparation before and after  
    a movement is listed under Subparagraph 20(c)(3) above. 
 
   (ii) Measurement and payment will be made on the basis of one  
    move and one move only.  If the Contractor requires more  
    than one move to move the total plant and pipeline between  
    channels, the measurement and payment for the one move  
    will be based on the movement of that tow which includes  
    the dredge. 
 
  (3) Standby Time.  When Channel conditions preclude economical and  
   efficient dredging operations, the Contractor shall notify the Area 
   Office within 24 hours that standby time may be required.  
   The Contractor and the Contracting Officer's Representative  
   will jointly decide the commencement of standby time.  When the  
   joint decision of standby time is made, the Contractor will cease  
   dredging operations and preparations for dredging operations, and  
   will secure the total dredge plant  in an approved location. 
 
   (i) During the standby period, the Contractor shall man the  
    total dredge plant with sufficient crew to ascertain the  
    security of the plant and to maintain the operations of those  
    systems of the plant that are essentially required to be  
    operated. 
 
   (ii) The standby status will be measured and paid for by the  
    hour measured to the nearest 1/60th of an hour at the rate  
    of 40 percent of the 100 percent pay time rate for effective  
    dredging. 
 
   (iii) From the time a joint decision is made to place the  
    the plant in a standby status, until the time that a joint  
    decision is made to remove the standby status, the total  
    dredge plant will remain in a standby status and no payment  
    or division of payment will be made for other items of work. 
 
   (iv) When in standby status, the total dredge plant or portion  
    thereof will not be moved from the approved location of  
    standby unless directed. 
 
   (v) With the removal of the plant from standby status, the  
    Contractor will be given an assignment that may be to move  
    back to the location from whence the standby status  
    commenced, or to move to another location. 
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   (vi) Payment for moving from the dredging location to the  
    standby locations will be made at 70 percent of the effective  
    dredging time payment. 
 
   (vii) Payment for moving from the standby location back to the  
    dredging location last performed on will be made at 70  
    percent of the effective dredging time payment. 
 
   (viii) It is not anticipated that any standby time will be required;  
    however, if channel conditions are such that it is determined  
    necessary by the Contracting Officer to place the dredge in  
    standby status, payment will be made as specified above at  
    the rate of 40 percent of the 100 percent pay time rate. 
 
 18. TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER FOR MAT 
PLACEMENT ONLY (CESWG). 
 
 18.1  This provision specifies the procedure for determination of time extensions 
for unusually severe weather in accordance with the CONTRACT CLAUSE entitled 
DEFAULT:  (FIXED-PRICE CONSTRUCTION).  In order for the Contracting Officer to 
award a time extension under this clause, the following conditions must be satisfied: 
 
 (a)  The weather experienced at the project site during the contract period must 
be found to be unusually severe, that is, more severe than the adverse weather 
anticipated for the project location during any given month. 
 
 (b)  The unusually severe weather must actually cause a delay to the completion 
of the project.  The delay must be beyond the control and without the fault or negligence 
of the Contractor. 
 
 18.2  The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar data for 
the project location and will constitute the base line for monthly weather time 
evaluations.  The Contractor's progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities. 
 
 MONTHLY ANTICIPATED ADVERSE WEATHER CALENDAR DAYS 
 
 JAN  FEB  MAR  APR  MAY  JUN  JUL  AUG  SEP  OCT  NOV  DEC 
  (8)     (6)    (4)     (3)      (5)      (6)    (5)    (7)    (10)    (7)     (5)     (7)  
 
 18.3  Upon acknowledgement of the Notice to Proceed and continuing throughout 
the contract, the Contractor will record on the daily Contractor Quality Control report, 
the occurrence of adverse weather and resultant impact to normally scheduled work.  
Actual adverse weather delay days must prevent work on critical activities for 50 percent 
or more of the Contractor's scheduled work day.  Time extensions herein shall apply only 
to the work covered under the Bid Item "Cellular Concrete Mattresses" in the Bidding 
Schedule. 
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 19. CONTRACTOR'S RESPONSIBILITY (CESWG).  It is understood and 
agreed that the Contractor assumes full responsibility for the safety of its employees, 
plant, and materials and for any damage or injury done by or to them from any source 
or cause, except damage caused to plant or equipment by acts of the Government, its 
officers, agents or employees, in which event these damages will be the responsibility of 
the Government in accordance with applicable Federal laws.  For the purpose of this 
clause, the terms "officers, agents or employees" of the Government shall not include 
persons who are employed by the Contractor and whose services have been furnished to 
the Government pursuant to this or any other contract. 
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File  8599S      INVITATION NO.DACW64-03-B-0018 
 
 

SECTION 02481 - DREDGING (RENTAL) 
 
 

PART 1 - GENERAL 
 
 1.1 SCOPE OF WORK.  The work to be performed in this Section consists of 
furnishing a hydraulic cutterhead pipeline dredge with pump discharge of not less than 
18-inch inside diameter pump diameter nor more than 27-inch inside diameter pump 
discharge complete with the necessary materials, supplies, labor, and transportation 
including fuel, power, and water for maintenance dredging operations in the navigable 
channels of the Gulf Intracoastal Waterway, Texas.  It shall be the responsibility of the 
Contractor to maintain and preserve stakes and other markers established by the 
Contracting Officer until authorized to remove them.  If these works are destroyed by the 
Contractor through negligence prior to their authorized removal, they may be replaced 
by the Contracting Officer at its discretion.  The expense of replacement will be deducted 
from amounts due or to become due to the Contractor. 
 
 1.1.1  Work to be Done.  The work in this Section consists of furnishing plant, 
labor, materials, and equipment and performing the work required by these 
specifications, schedules, and drawings forming parts thereof for dredging this project as 
follows: 
 

 
FIRST NOTICE TO PROCEED 

 
Required 
Depth 
Below 
MLT  
(Feet) 

 
 
Required 
Width 
(Feet) 

 
 
 
From 
Station 

 
 
 
 
To Station  

 
Distance 
Between 
Stations 

(Feet) 
 

MAIN CHANNEL IN MATAGORDA BAY 
 

16 125-225 606+800 608+000   1,200 
16 225 613+600 615+000   1,400 

   TOTAL   2,600 
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SECOND NOTICE TO PROCEED 

 
Required 
Depth 
Below 
MLT  
(Feet) 

 
 
Required 
Width 
(Feet) 

 
 
 
From 
Station 

 
 
 
 
To Station  

 
Distance 
Between 
Stations 

(Feet) 
 

MAIN CHANNEL IN MATAGORDA BAY 
 

16 125-225 605+000 605+200      200 
16 225 605+200 616+374 11,174 

   SUBTOTAL 11,374 
 

NATURAL BAY BOTTOM ROUTE 
 

10 250 615+400 616+600     1,200 
   SUBTOTAL 1,200 
   TOTAL 12,574 

 
 1.1.2  The varying bottom width(s) and lengths to be dredged are shown on the 
drawings referred to in the SPECIAL CONTRACT REQUIREMENTS, STANDARD CLAUSE 
entitled CONTRACT DRAWINGS AND SPECIFICATIONS.  The Contractor shall remove 
sufficient material to provide the limiting side and end slopes specified in the Paragraph: 
 OVERDEPTH, SIDE AND END SLOPES, below. 
 
 1.1.3  Cross Sections and Dredging Quantities. 
 
 1.1.3.1  Cross Sections and Dredging Quantities Under First Notice to Proceed.  
The cross sections on the attached SKETCH NO. 1 shows the existing Channel 
conditions as of 19 July 2003.  The cross sections and dredging quantities shown are for 
depicting Channel condition as it is expected to exist at the time of bid opening.  
Prospective contractors are encouraged to use the data currently reflected in this 
contract for determining preliminary unit prices, as new data will be reflective of the 
historical data. The Government may elect to lengthen the dredging limits to obtain 
additional quantities of material necessary to optimize dredging efficiency.  
 
 1.1.3.2  Cross Sections and Dredging Quantities Under Second Notice to Proceed. 
 The cross sections and corresponding dredging quantities depicted for this contract are 
based on the last regular maintenance contract.  The cross sections and dredging 
quantities shown are for depicting channel condition as it is expected to exist at the time 
of bid opening.  Prospective contractors are encouraged to use the data currently 
reflected in this contract for determining preliminary unit prices, as new data will be 
reflective of the historical data.  The Government may elect to lengthen the dredging 
limits to obtain additional quantities of material necessary to optimize dredging 
efficiency.  
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1.2 SUBMITTALS shall be as specified herein. 
 
 1.3 LOCATION.  The reach to be dredged is approximately 2 miles northeast of 
Port O’Connor, Texas located on the Gulf Intracoastal Waterway in Matagorda Bay.  
 
 1.4 OBSTRUCTION OF CHANNEL.  The Government will not undertake to 
keep the Channel free from vessels or other obstructions, except to the extent of the 
regulations, if any, as may be prescribed by the Secretary of the Army, in accordance 
with the provisions of Section 7 of the River and Harbor Act approved 8 August 1917. 
The Contractor will be required to conduct the work using a method that will obstruct 
navigation as little as possible, and if the Contractor's plant does obstruct the Channel 
and makes the passage of vessels difficult or endangers them, the plant shall be 
promptly moved on the approach of a vessel as far as may be necessary to afford a 
practicable passage. Upon completion of the work, the Contractor shall promptly remove 
its plant, including ranges, buoys, piles, and other marks placed under this contract.  
The Contractor shall coordinate activities with another Contractor working on the 
Matagorda Ship Channel. 
 
 1.5 TEMPORARY REMOVAL OF AIDS TO NAVIGATION.  The temporary 
removal or changes in locations of channel markers may be required to facilitate 
dredging operations.  The Contractor shall notify the Contracting Officer at least 21 days 
prior to the date that the removal or change in location of channel markers will be 
required so the U.S. Coast Guard can perform the work and so navigation interests may 
be informed sufficiently in advance of the proposed removal or change in location. 
 
 1.6 NOTIFICATION PRIOR TO COMMENCEMENT OF DREDGING 
OPERATIONS.  The Contractor shall notify the Area Engineer, at the Southern Area 
Office, in writing, at least 5 days prior to commencement of dredging operations, the 
location or locations at which a dredge or dredges will be placed on the work.  This 
information is required in addition to the progress charts and schedules provided for in 
the CONTRACT CLAUSE entitled SCHEDULE FOR CONSTRUCTION CONTRACTS. 
 
 1.7 UTILITIES ACROSS THE LIMITS OF DREDGING.  There are no known 
utilities that cross the area to be dredged. 
 
 1.8 WORK COVERED BY THE CONTRACT PRICE. 
 
 1.8.1  Mobilization and Demobilization. 
 
 1.8.1.1  Mobilization and demobilization under the first Notice to Proceed shall 
include the costs in connection with mobilization and demobilization of the plant 
necessary to perform work under the various bid items.  The contract price shall include 
transportation and other costs incidental to delivery of the plant and other equipment to 
the general work area in condition ready for operation and, after the completion of the 
work, for removal of the plant and equipment from the worksites. 
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 1.8.1.2  Mobilization and demobilization for Dredging and for Mattresses under 
the second Notice to proceed shall include the costs per mile in connection with 
mobilization and demobilization of the plant to perform the work under the various bid 
items of the second Notice to Proceed.  The contract price shall include transportation 
and other costs incidental to delivery of the plant and other equipment to the general 
work area in condition ready for operation and, after the completion of the work, for 
removal of the plant and equipment from the worksites. 
 
 1.8.2  Dredging Under The First Notice to Proceed.  The contract prices under the 
first Notice to Proceed per hour for "Dredging 100% Pay Time For an Estimated 72,000 
CYS (See Sect. 01100, Paragraph:  PAYMENT TO CONTRACTOR BY GOVERNMENT),” 
"Dredging 70% Pay Time (See Sect. 01100, Paragraph:  PAYMENT TO CONTRACTOR BY 
GOVERNMENT),” and "Dredging 40% Pay Time (See Sect. 01100, Paragraph:  PAYMENT 
TO CONTRACTOR BY GOVERNMENT),” shall include the cost of removal and placement 
of the material as specified in Paragraphs:  CHARACTER OF MATERIALS and 
PLACEMENT OF EXCAVATED MATERIAL below.  The contract prices for dredging shall 
also include the costs for placing and handling pipelines to and at the Placement Areas.  
 
 1.8.3  Dredging Under The Second Notice to Proceed.  The contract prices under 
the second Notice to Proceed per hour for "Dredging 100% Pay Time For an Estimated 
175,000 CYS (See Sect. 01100, Paragraph:  PAYMENT TO CONTRACTOR BY 
GOVERNMENT),” "Dredging 70% Pay Time (See Sect. 01100, Paragraph:  PAYMENT TO 
CONTRACTOR BY GOVERNMENT),” and "Dredging 40% Pay Time (See Sect. 01100, 
Paragraph:  PAYMENT TO CONTRACTOR BY GOVERNMENT),” shall include the cost of 
removal and placement of the material as specified in Paragraphs:  CHARACTER OF 
MATERIALS and PLACEMENT OF EXCAVATED MATERIAL below.  The contract prices 
for dredging shall also include the costs for placing and handling pipelines to and at the 
Placement Areas.  
 
 1.9 CHARACTER OF MATERIALS. 
 
 1.9.1  Material.  The material to be removed to restore the depths within the 
limits specified in the Paragraph:  SCOPE OF WORK, above, is composed of shoals of 
silt, hard-packed sand and shell that has accumulated over a period of time; however, 
some virgin material may be encountered in allowable overdepth, or side slope dredging. 
 Bidders are expected to examine the work site and the records of previous dredging, 
which are available in the Southern Area Office, and after investigation decide for 
themselves the character of the materials. 
 
 1.9.2  Debris.  Other materials, including scrap, rope, wire cable, snag, and 
stumps may be encountered in the specified limits and overdepth dredging. No separate 
payment will be made for removal and disposal of this debris.  
 
 1.10 MEASUREMENT. 
 
 1.10.1  Dredging.  The total amount of material removed shall be measured by 
the hour. 
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 1.10.2  Ledge Rock.  If ledge rock is present, the amount removed and to be paid 
for will be measured by the hour by computing the volume between the top surface of 
the rock as shown by the probings of the last survey made before drilling and blasting 
and the bottom surface shown by a probing survey made as soon as practicable after 
completion of the work and included within the limits of the overdepth, side and end 
slopes specified in the Subparagraph:  Table of Allowable Overdepth, Side and End 
Slopes below, less deductions that may be required for misplaced materials specified in 
the Paragraph:  PLACEMENT OF EXCAVATED MATERIAL, below.  The quantity of 
material other than ledge rock removed and to be paid for will be determined by 
subtracting the quantity of ledge rock as measured above, from the total quantity of 
material removed and to be paid for. 
 
 1.10.3  Electronic Positioning.  In using electronic positioning the Government 
will make a corrective adjustment, if applicable, in the volume computation process  to 
compensate for the repeatability tolerance of the electronic positioning equipment, 
between "before-dredging" and "after-dredging" surveys.  The amount of this adjustment 
will be limited to a shift of plus or minus 3 meters on an azimuth from the baseline 
normal to the centerline of the cut, of the "after-dredging" survey with respect to the 
"before-dredging" survey.  Adjustments made in "after-dredging" cross sections will also 
result in a similar adjustment to the "before-dredging" cross sections in the area not 
dredged.  The horizontal control points shown are the control points the Government will 
use to perform electronic surveys on the waterway.  The Government does not guarantee 
permanent access to these control points, therefore, it may be necessary for the 
Contractor to establish its own network of survey points from these survey points or 
from other U.S. Coast and Geodetic Survey (USCGS) monuments.  Location and 
description of the horizontal control points which the Government plans to use to 
perform electronic surveys on the Gulf Intracoastal Waterway project is available at the 
Southern Area Office, Corpus Christi Location.  The Contractor shall be responsible for  
establishing its own reference line to conduct hydrographic surveys and dredging 
operations if electronic positioning equipment is not used. 
 
 1.10.4  Drawings. 
 
 1.10.4.1  Drawings for Work Under the First Notice to Proceed.  The drawings 
already prepared as specified in the SPECIAL CONTRACT REQUIREMENTS, STANDARD 
CLAUSE entitled CONTRACT DRAWINGS AND SPECIFICATIONS represented on Sketch 
No. 1 shows existing conditions as of the date of their preparation (average historical 
conditions).  However, to reflect anticipated shoaling or scour occurring between the 
dates of preparation of the drawings and the dates of the "before-dredging" sections, the 
estimated dredging quantities shown in the Bidding Schedule will be adjusted 
accordingly.  The depths and elevations shown thereon will be verified and corrected by 
fathometer soundings taken by the Government before dredging.  Determination of 
quantities removed and the deductions made therefrom to determine quantities by in-
place measurement to be paid for in the area specified, after having once been made will 
not be reopened, except on evidence of collusion, fraud, or obvious error. 
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 1.10.4.2  Drawings for Work Under the Second Notice to Proceed.  The drawings 
already prepared as specified in the SPECIAL CONTRACT REQUIREMENTS, STANDARD 
CLAUSE entitled CONTRACT DRAWINGS AND SPECIFICATIONS represent historical 
conditions existing as of the date of their preparation (average historical conditions).  
However, to reflect anticipated shoaling or scour occurring between the dates of 
preparation of the drawings and the dates of the "before-dredging" sections, the 
estimated dredging quantities shown in the Bidding Schedule will be adjusted 
accordingly.  The depths and elevations shown thereon will be verified and corrected by 
fathometer soundings taken by the Government before dredging.  Determination of 
quantities removed and the deductions made therefrom to determine quantities by in-
place measurement to be paid for in the area specified, after having once been made will 
not be reopened, except on evidence of collusion, fraud, or obvious error. 
 
 1.11 PAYMENT. 
 
 1.11.l  Mobilization and Demobilization. 
 
 1.11.l.1  Mobilization and Demobilization Under The First Notice to Proceed.  
Payment for this item will be made pursuant to the conditions of the SPECIAL 
CONTRACT REQUIREMENTS, STANDARD CLAUSE entitled PAYMENT FOR 
MOBILIZATION AND DEMOBILIZATION. 
 
 1.11.l.2  Mobilization and Demobilization Under The Second Notice to Proceed.  
Payment for this item will be made at the contract unit price per mile for "Mobilization 
and Demobilization" under the Second Notice to Proceed and will be made pursuant to 
the conditions of the SPECIAL CONTRACT REQUIREMENTS, STANDARD CLAUSE 
entitled PAYMENT FOR MOBILIZATION AND DEMOBILIZATION. 
 
 1.11.2  Dredging Under The First Notice to Proceed.  The contract prices under 
the first Notice to Proceed per hour for "Dredging 100% Pay Time For an Estimated 
72,000 CYS (See Sect. 01100, Paragraph:  PAYMENT TO CONTRACTOR BY 
GOVERNMENT),” "Dredging 70% Pay Time (See Sect. 01100, Paragraph:  PAYMENT TO 
CONTRACTOR BY GOVERNMENT),” and "Dredging 40% Pay Time (See Sect. 01100, 
Paragraph:  PAYMENT TO CONTRACTOR BY GOVERNMENT),” shall include the cost of 
removal and placement of the material as specified in Paragraphs:  CHARACTER OF 
MATERIALS and PLACEMENT OF EXCAVATED MATERIAL below.  The contract prices 
for dredging shall also include the costs for placing and handling pipelines to and at the 
Placement Areas.  
 
 1.11.3  Dredging Under The Second Notice to Proceed.  The contract prices under 
the second Notice to Proceed per hour for "Dredging 100% Pay Time For an Estimated 
175,000 CYS (See Sect. 01100, Paragraph:  PAYMENT TO CONTRACTOR BY 
GOVERNMENT),” "Dredging 70% Pay Time (See Sect. 01100, Paragraph:  PAYMENT TO 
CONTRACTOR BY GOVERNMENT),” and "Dredging 40% Pay Time (See Sect. 01100, 
Paragraph:  PAYMENT TO CONTRACTOR BY GOVERNMENT),” shall include the cost of 
removal and placement of the material as specified in Paragraphs:  CHARACTER OF 
MATERIALS and PLACEMENT OF EXCAVATED MATERIAL below.  The contract prices 
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for dredging shall also include the costs for placing and handling pipelines to and at the 
Placement Areas.  
 
 1.11.4  Partial Payments.  Monthly partial payments for “Dredging” under the first 
and second Notice to Proceed  will be based on hours worked. 
 

PART 2 - PRODUCTS 
 
 2.1 BRIDGE-TO-BRIDGE RADIOTELEPHONE EQUIPMENT.  Dredge and self-
propelled attendant floating plant shall be radiotelephone equipped to comply with the 
provisions of the Vessel Bridge-to-Bridge Radiotelephone Act (Public Law 92-63).  This 
will require, as a minimum, the radiotelephone equipment capable of transmitting and 
receiving on 156.65 MHZ (Channel 13).  Multi-channel equipment will also require 156.8 
MHZ (Channel 16).  Dredge tugs and tenders will be considered towing vessels within 
the meaning of the Act. 
 
 2.2 DREDGE REQUIREMENTS.  The dredge offered shall be capable of 
continuous operation at an output as stated in the Table below.  The dredge shall be of 
sufficient size and construction that it will work efficiently in a cut with a minimum 
bottom width of 125 feet and depth of 16 feet maximum; however, the plant shall be 
capable of satisfactorily dredging over a maximum channel width of 250 feet in one (1) 
swing of the dredge.  The Contractor shall have on-site, available for use at all times, a 
variety of serviceable interchangeable pump impellers (2 minimum), a spare pump shell, 
and spare cutter to permit the dredge to operate efficiently under varying conditions as 
specified in the Bid Schedule.  The dredge cutterhead actuating device shall be non-
hydraulic type or have an automatic shutdown valve if hydraulic type, to prevent the 
possibility of accidental release of hydraulic fluids into the Waterway.  The dredge shall 
be capable of dredging in the open Bay.  The swing of the cutterhead shall be 
accomplished through the use of conventional dredge swing anchors.  The pontoon and 
shore dredge discharge lines shall be the same diameter as the pump discharge.  The 
dredge shall be equipped with a gyrocompass.  The Contractor shall also furnish a 24-
hour digital clock with lighted numerals in the lever room. 
 
 2.2.1  Average Conditions.  In using the following Table, only one (1) main dredge 
pump on board the dredge shall be used.  The following Table is estimated dredge output 
per working hour for a dredge working with a 16-foot lift and 5,000 linear feet of 
pipeline.  These are the average conditions expected for dredging the Gulf Intracoastal 
Waterway. 
 
 18-INCH  20-INCH  24-INCH  27-INCH  
 DISCHARGE  DISCHARGE  DISCHARGE  DISCHARGE 
 300 CU.YD/HR 400 CU.YD/HR 600 CU.YD/HR 700 CU.YD/HR  
 
 2.3 ATTENDANT PLANT. 
 
 2.3.1  General.  The Contractor will supply the following attendant plant as 
applicable: fuel barge, work barge, and equipment barge plus the equipment specified 
below.  The auxiliary and attendant plant shall be in good condition and of sufficient size 
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and capability to efficiently serve the dredge and to move the total plant and pipeline 
between work locations in one (1) move. 
 
 2.3.2  Floating and Submerged Pipelines.  A combination of floating lines and 
slipjoint shore pipe in varying lengths shall be used on most of the work; however, the 
Contractor shall have available 8,000 feet of a combination of floating and submerged 
pipeline, at least 4,500 feet shall be floating, with necessary fittings and 5,000 feet of 
serviceable shore pipe upon arrival of the dredging plant at the site of initial 
mobilization.  Equivalent plastic pipe may be used as long as a dedicated fusing machine 
and a qualified operator is on-site with the dredge at all times during the duration of this 
contract.  The pipeline shall be ready to be put to work with no visible holes, tears or 
defects present that will affect the operation.  The Contractor shall furnish two (2) 
landing section barges for making connection from the floating line to the shore pipe.  
One (1) swivel floating elbow section and one 90-degree slipjoint shore pipe elbow shall 
be furnished.  Total pipeline requirements shall be available during the life of this 
contract.  Floating lines and shore pipe shall be capable of being visually inspected for 
leaks at all times during the operation.  All pipeline shall be of the same diameter as the 
dredge pump discharge as designed by the pump manufacturer and bid by the 
Contractor. 
 
 2.3.3  Dredge Tenders.  The attendant plant shall include a minimum of two (2) 
dredge tenders, one 200-horsepower and one 400-horsepower minimum, both of which 
shall be capable of performing the duties necessary to efficiently carry out the dredging 
operations in normal currents and conditions, and both shall be available at all times to 
ensure efficient and safe operations.  If the dredge is not self-propelled, the attendant 
plant shall include one (1) additional towing vessel, with sufficient horsepower to be 
determined by the Contractor, to be available at all times to adequately move the 
dredging plant from one location to another and to assist in the total dredging operation. 
 No division in pay will be made for the additional towing vessel and the two (2) dredge 
tenders.  They will be considered part of the dredging plant and shall be in operating 
condition at all times regardless of the pay status of the dredge. 
 
 2.3.4  Equipment Used on Shore. 
 
 2.3.4.1  For use in shore work, the Contractor shall furnish the NECESSARY 
equipment to perform the work.  The equipment will be considered as part of the plant 
and shall be in operating condition at all times regardless of the pay status of the 
dredge.  Radios shall be furnished in the equipment at the Contractor's expense to 
provide communications between the equipment and the dredge. 
 
 2.3.5  Recording Vacuum and Pressure Gages.  The dredge shall be equipped with 
a recording vacuum and pressure gages and shall record pipeline pressure and pump 
vacuum and pump revolution during dredging operations.  Legible charts of these 
recordings shall be submitted for each day's operation on a daily basis. 
 
 2.3.5.1  The Contractor shall provide a digital depth sounding device capable of 
obtaining continuous depth sounding measurements in the area of the forward hull of 
the dredge.  The data obtained by the depth-sounding device shall be displayed in the 
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lever room of the dredge.  Periodic verification of the accuracy of the results of the depth-
sounding device shall be made by use of a lead line. 
 
 2.3.6  Spill Barge.  A spill barge equipped with an A-frame and winch capable of 
raising and lowering the discharge pipe, a motor operated spud large enough to 
withstand the force of the discharge, an independent generator-operated light plant with 
high output quartz floodlights capable of operating throughout the night; baffles, 
trestles, weirs, check dams, polyethylene, and sand bags required in the proper control 
of the dredge effluent discharge shall be furnished and installed by the Contractor at its 
expense. 
 
 2.3.7  Skidder Barge.  A skidder barge with the proper winching equipment 
required to anchor the floating line and allow adequate advancing of the dredge.  If 
adequate lighting cannot be supplied by a tender during operation of the skidder barge 
winch hoist, a separate generator operated light plant shall be supplied for night time 
operations. 
 
 2.3.8  Sufficient Lighting shall be provided for night operations in the Placement 
Areas.  This may be accomplished by use of portable plants.  Radio communications 
shall be furnished at the Contractor's expense between the dredge and the Placement 
Areas. 
 
 2.4 TRANSPORT VESSEL  The Contractor shall have a weather-protected 
crew boat with operator available at all times.  The crew boat will be used for 
transporting dredge inspectors to and from the nearest landing. 
 
 2.5 AUTOMATED DREDGE POSITIONING.  The Contractor shall furnish, 
operate, and maintain a complete Differential Global Positioning System (DGPS) to 
provide dredge cutterhead positioning and alignment in the various assignments during 
the duration of this project.  The system shall utilize DGPS equipment to provide real 
time positioning using NAD 83 State Plane Coordinates.  Along with base reference 
receiver - remote system, the Contractor shall furnish, operate, and maintain a radio 
beacon receiver capable of receiving and using the U. S. Coast Guard's DGPS correction 
broadcast for real time dredge cutterhead positioning and operation. 
 
 2.5.1  Marked Control Point.  For each assignment, the Government will furnish a 
suitable marked control point with proper NAD 83 coordinates and Latitude/Longitude 
designation for use by the Contractor to set up its GPS antenna, reference receiver, and 
radio data link.  If the Contractor elects to use other points or establish new control 
points, a copy of the survey data associated with those control points shall be submitted 
for the Government's review. 
 
 2.5.2  Diskette.  The Contractor will be provided a diskette containing a DXF 
(Digital Translation File) or Autocard DWG file of the dredging cut-layout for each 
individual assignment containing stationing, baseline information, and coordinates. 
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 2.5.3  Positioning System.  The complete positioning system shall provide as a 
minimum the following features: 
 
  (1) The reference GPS receiver shall at least be capable of sending  
   correcting data every 1 to 3 seconds to provide positional  
   accuracies in the 1 to 3 meter range. 
 
  (2) Complete real time display of the dredge cutterhead in relation to  
   the dredging cut, centerline ranges, and current 100-foot stationing  
   shall be displayed simultaneously on VGA color monitors located in  
   the lever room of the dredge and the inspector's office, so that the  
   inspector can easily determine the current location of the dredge  
   cutterhead in relation to the dredging cut and the previous location  
   of the dredge as it advances. 
 
  (3) Data logging and recording of positioning information during the  
   dredging assignment to diskette to be turned in to the Corps at the  
   end of each assignment. 
 
  (4) Printouts of screen data reflecting the advance of the dredge and  
   the arc of the swing within the channel shall be available upon  
   request by the inspector for any time interval. 
 
 2.6 PLANT.  The plant listed on the attachment to the Bidding Schedule is the 
minimum which the Contractor agrees to place on the job unless otherwise directed, and 
its listing thereon is not to be construed as an agreement of the part of the Government 
that it is adequate for performance of the work. 
 
 2.6.1  Performance of the Plant.  The Contractor shall be considered as giving 
assurance that the dredging plant offered will perform efficiently under the conditions 
specified herein. 
 
 2.6.2  Unserviceable Plant.  If at any time during the life of this contract, the 
Contracting Officer determines that any item of plant or part thereof is inadequate for 
the service required, or is not being operated at full capacity, or has become 
unserviceable or incapable or efficient work or is not being effectively operated because 
of replaced or incompetent personnel, it will notify the Contractor in writing of its 
decision and direct that item of plant or part thereof or personnel be removed from the 
work or the defects corrected.  The Contractor shall substitute other plant of similar 
capacity and power satisfactory to the Contracting Office for any item of plant or part 
thereof condemned and ordered removed from the work as unfit.  Discharge pipelines 
shall be maintained in good condition and ready to be put to work so that no visible 
holes, tears or defects affecting operation are present and floating pipelines shall be 
supported by the usual catamarans and bracing or small barges or pontoons.  Leaks 
occurring in the pipelines shall be promptly stopped. 
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 2.6.3  Control. 
 
 2.6.3.1  The entire lot of plant included in this contract shall be under the control 
of the Contracting Officer or its representative, with regard to the hours of work, location 
of work, type impeller used, and overall work to be done.  A representative of the 
Authorized Representative will issue instructions with reference to the shore work; 
however, the actual supervision and direction of operations shall be the Contractor's 
responsibility. 
 
 2.6.3.2  The Contractor or a representative with full authority to act for it in all 
matters pertaining to the administration of this contract and to the care and operation of 
the plant, shall be on the actual worksite at all times.  The Contractor shall submit the 
names of its representatives, including resumes of their qualifications, to the 
Contracting Officer in writing prior to the commencement of work.  It is expressly 
understood that the actions taken by the named representative with respect to the 
administration of this contract and to the care and operation of the equipment shall be 
legally binding on the Contractor. 
 
 2.6.4  Movement of Plant.  The Contractor will be notified of this assignment a 
sufficient time in advance of the movement of the dredge plant to permit assembly of 
equipment and placing of shoreline and readying disposal areas at the new dredging 
site.  When operations are suspended, as specified in the SPECIAL CONTRACT 
REQUIREMENTS entitled COMMENCEMENT, PROSECUTION, AND COMPLETION OF 
WORK, during period covered by lease or any extension thereof, movement of the dredge 
and attendant plant to the nearest safe harbor, when deemed advisable or necessary, 
shall be the responsibility of the Contractor.  The nature of the work demands the timely 
movement of the dredging plant from station to station over several miles of the channel 
and frequent movement of dredge and pipeline on a daily basis to pass numerous tow 
boats and barges; therefore, to accomplish the timely movement of the dredging plant, 
the Contractor will furnish one (1) additional tug to the dredging plant if the dredge is 
not self-propelled.  The additional tug will be properly crewed precluding the switching of 
personnel from tug to tug or decreasing the dredging plant complement.  No direct 
payment will be made for the additional tug, its crew, supplies, services, and repair.  The 
cost of the additional tug shall be appropriately included in applicable pay items of this 
contract. 
 
 2.6.5  Operations and Repair.  The Contractor shall bear all direct overhead and 
collateral expenses incident to the operation, upkeep, and repair of all items of plant.  
The Contractor shall maintain the plant in a good state of repair, shall arrange for a 
supply of renewal parts to be on hand when needed for all plant.  The Contractor shall 
also provide and maintain qualified personnel for each item of plant employed in 
connection with this work. 
 
 2.7 CREW.  The Contractor shall at all times furnish and pay the necessary 
crew and supervisory personnel required for the satisfactory and efficient operation of 
the dredge and attendant plant and to handle floating and shore pipe lines.  The crew 
listed on the attachment to the Bidding Schedule is considered the minimum that the 
Contractor agrees to place on the job.  The listing thereon is not to be construed as an 
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agreement on the part of the government that it is adequate for the performance of the 
work.  The Contractor agrees to place on the job crew members required to perform the 
work using a method that will be in compliance with the contract specifications prior to 
the start-up in work status. 
 
 2.7.1  Performance.  The crew on the dredge shall be able to perform operations 
including clearing the pump and suction and adding or removing the pipeline 
simultaneously.  A minimum of two (2) persons will be required on the dump at all times 
when shore pipeline is in use.  Each crew member shall be relieved by qualified 
personnel on its days off. 
 
 2.7.2  Boat Operators and marine activities shall comply with U.S. Coast Guard 
(USCG) regulations.  Officers and crew shall be in possession of a current, valid USCG 
license, which shall be posted in a public area onboard the vessel or correctly endorsed 
document as required by the USCG.  The separate swing vessels called for in the 
specifications shall have a licensed operator at all times. 
 
 2.7.3  Tankerman.  The Contractor shall comply with applicable U. S. Coast 
Guard regulations concerning the manning of tank barges and fueling transfer 
operations as stated in CG 123, PARAGRAPHS 31.15-5(A,B,C) AND 35.35-1(A.B.C), 
1983. 
 

PART 3 - EXECUTION 
 
 3.1 ESTIMATED QUANTITIES. 
 
 3.1.1  Required Dredging Prism Under First Notice to Proceed.  The total 
estimated quantities of material necessary to be removed from the required dredging 
prism, exclusive of allowable overdepth, to complete the work specified in the Paragraph: 
 SCOPE OF WORK above, including anticipated shoaling occurring prior to start of work 
are as follows: 
 
MAIN CHANNEL IN MATAGORDA BAY   40,500  Cubic Yards 
 
      TOTAL 40,500  Cubic Yards 
 
 3.1.2  Overdepth Under First Notice to Proceed.  The maximum amount of 
allowable overdepth dredging is estimated, including anticipated shoaling occurring prior 
to start of work are as follows: 
 
MAIN CHANNEL IN MATAGORDA BAY   31,500  Cubic Yards 
 
      TOTAL 31,500  Cubic Yards 
 
 3.1.3  Required Dredging Prism Under Second Notice to Proceed.  The total 
estimated quantities of material necessary to be removed from the required dredging 
prism, exclusive of allowable overdepth, to complete the work specified in the Paragraph: 
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 SCOPE OF WORK above, including anticipated shoaling occurring prior to start of work 
are as follows: 
 
MAIN CHANNEL IN MATAGORDA BAY   59,000  Cubic Yards 
NATURAL BAY BOTTOM ROUTE                 8,000  Cubic Yards 
 
      TOTAL 67,000  Cubic Yards 
 
 3.1.4  Overdepth Under Second Notice to Proceed.  The maximum amount of 
allowable overdepth dredging is estimated, including anticipated shoaling occurring prior 
to start of work are as follows: 
 
MAIN CHANNEL IN MATAGORDA BAY     97,000 Cubic Yards 
NATURAL BAY BOTTOM ROUTE                11,000 Cubic Yards 
 
      TOTAL 108,000 Cubic Yards 
 
 
 3.1.5  Estimated Quantities.  Within the limit of available funds, the Contractor 
will be required to excavate the entire quantity of material necessary to complete the 
work specified in the Paragraph:  SCOPE OF WORK above, be it more or less than the 
amounts above estimated.  The work is to be done in accordance with this contract and 
at the contract price or prices, subject to the provisions of NON-REGULATED SPECIAL 
CONTRACT REQUIREMENTS CLAUSE entitled VARIATIONS IN ESTIMATED 
QUANTITIES - DREDGING. 
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 3.2 SECTIONS. 
 
 3.2.1  Sections Under the First Notice to Proceed.  The dredging work Items on 
the Bidding Schedule are divided into Sections, as follows: 
 
 
 
Station 
No. 

 
 
From 
Station 

 
 
To 
Station 

 
Length of 
Section 
(Feet) 

    (1)(2) 
Prescribed 
Depth 
    (CY) 

      (2) 
Allowable 
Overdepth 
     (CY) 

      (2) 
Total 
Estimated 
     (CY) 

 
MAIN CHANNEL IN MATAGORDA BAY 
 

1 606+800 608+000   1,200 16,700   11,700   28,400 
2 613+600 615+000   1,400 23,800   19,800   43,600 

TOTAL     2,600 40,500   31,500   72,000 
 
(1)  The term "prescribed depth" is synonymous with the term "required depth" and 
       "required dredging prism" used elsewhere in these specifications. 
 
(2)  Includes anticipated shoaling. 
 
(3)  Enclosed Sketch Nos. 1 and 2 show typical shoaling. 
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 3.2.2  Sections Under the Second Notice to Proceed.  The dredging work Items on 
the Bidding Schedule are divided into Sections, as follows: 
 
 
 
Station 
No. 

 
 
From 
Station 

 
 
To 
Station 

 
Length of 
Section 
(Feet) 

    (1)(2) 
Prescribed 
Depth 
    (CY) 

      (2) 
Allowable 
Overdepth 
     (CY) 

      (2) 
Total 
Estimated 
     (CY) 

 
MAIN CHANNEL IN MATAGORDA BAY 
 

1 605+000 610+000   5,000 30,000   53,000   83,000 
2 610+000 616+374   6,374 29,000   44,000   73,000 

SUBTOTAL   11,374 59,000   97,000 156,000 
 
NATURAL BAY BOTTOM ROUTE 
 

3 615+400 616+600    1,200 8,000 11,000 19,000 
SUBTOTAL   1,200 8,000 11,000 19,000 

 
TOTAL 

   
12,574 

 
67,000 

 
  108,000 

 
 175,000 

 
(1)  The term "prescribed depth" is synonymous with the term "required depth" and 
       "required dredging prism" used elsewhere in these specifications. 
 
(2)  Includes anticipated shoaling. 
 
 3.3 ORDER OF WORK. 
 
 3.3.1  Under the First Notice to Proceed.  The Contractor shall commence 
dredging within 10 calendar days after acknowledgement of First Notice to Proceed for 
Dredging.  The Contractor shall also commence procurement on the mattresses 10 
calendar days after acknowledgement of Notice To Proceed. 
 
 3.3.2  Under the Second Notice to Proceed for Dredging.  The Contractor shall 
commence dredging within 10 calendar days after acknowledgement of second Notice to 
Proceed for Dredging. 
 
 3.3.3  The Contractor shall be expected to continue dredging operations 7 days 
per week, 24 hours per day.  The order of work to be performed under this contract 
cannot be determined well as other available dredges on the system.  Assignments will 
be based on priority.  These assignments will include specific instructions as to starting 
points and dredging directions within dredging reaches.  If available, dredging locations 
will be depicted on the Dredging Plan Views which will be prepared on the basis of 
surveys taken prior to scheduled dredging. 
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 3.3.4  Upon completion of any given location or as directed to move as specified 
above, the Contractor shall immediately proceed to move with total dredging plant in tow 
as directed and initiate dredging at the next assigned location. 
 
 3.4 PLACEMENT OF EXCAVATED MATERIAL 
 
 3.4.1  General.  The Contractor shall inspect the proposed Placement Areas to 
ensure that using the Areas for placement operations will not place it in violation of the 
applicable Federal, State, or local statutes concerning fish and wildlife.  Particular 
statutes which the Contractor shall consider include, but are not limited to, the Federal 
Migratory Bird Treaty Act and the Endangered Species Act of 1973.  The material 
excavated shall be transported and deposited in the Placement Areas shown.  Except as 
otherwise noted, material will not be deposited or allowed to flow into project channels,  
a bayou or stream tributary to the Gulf Intracoastal Waterway, an existing drainage 
outlet ditch, canal, water intake, or outlet facility, nor shall materials be allowed to flow 
onto improved areas including highways and roads in or adjacent to the Placement 
Areas.  In the event a stream, bayou drainage outlet, ditch, canal, water intake or outlet 
facility becomes shoaled as a result of the dredging or placement operations, the 
Contractor shall promptly remove these shoals and the material shall be placed in the 
Placement Areas.  Dragging or washing operations to remove the shoals will not be 
permitted.  Holes dug on the banks for deadmen or anchorage shall be filled.  The 
Contractor shall adequately inspect its placement operations in the Placement Areas 
daily to reduce the possibility of accidental breaching of levees and Drop-outlet 
Structures with resulting spillage of dredged materials outside the Area.  If levee failures 
occur while materials are being pumped into the Placement Areas, dredging operations 
shall be stopped immediately, and deposit of the material in the Area shall not be 
resumed until the confining structures have been restored to an approved condition.  
Materials shall be deposited so that no water is impounded and natural drainage is not 
obstructed.  Once placement operations are completed in a confined area for which the 
Placement Area is being used, the boards on the Drop-outlet Structure of that Placement 
Area shall be removed at a proper rate to allow drainage of the Area.  Every effort has 
been made to give the pertinent details on the location of utility pipelines, structures, 
and other facilities which may be encountered in performing the levee and Drop-outlet 
Structure work.  The data shown are substantially correct.  However, the Contractor 
shall investigate existing conditions and satisfy itself as to the existence of additional 
construction that may interfere with the work herein specified. In confined Placement 
Areas, levee and Drop-outlet Structure work required shall be completed and accepted 
prior to commencement of placement operations. borrow material shall be clean and free 
of objectionable materials.  Confined areas shall be maintained in operational condition 
until completion and acceptance of the work in this contract.  The NON-REGULATED 
SPECIAL CONTRACT REQUIREMENTS CLAUSE entitled DAMAGE TO WORK is only 
applicable to damage of levees and other non-dredging items. 
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3.4.2  Placement Areas. 
 
 3.4.2.1  Placement Area No. 116A. 
 
  (1) Coordination.  The Contractor shall notify the Southern Area Office  
   2 days in advance of commencement of material placement at  
   Placement Area No. 116A to schedule an on-site meeting to discuss  
   layout of pipeline, sequence of material placement, and control of  
   discharge.  The Contractor shall also coordinate placement of  
   material in Placement Area No. 116A with the Audubon Society  
   Warden, Mr. Chester Smith, 3506 Woodcrest, Baytown, Texas   
   77521.  Phone number in Baytown is (281) 427-4902 or in Port  
   O'Connor is (361) 983-2903. 
 
  (2) Equipment, Pipeline, and Personnel.  In addition to typical required  
   equipment for pipeline operation, the Contractor shall arrange for  
   the following during material placement:  Two (2) personnel on-site  
   full-time and one (1) operational marsh backhoe.  Also, the  
   Contractor shall install two (2) operating Wye valves, with cutoffs  
   along the pipeline, as directed to accomplish the placement of  
   material at the site as specified. 
 
  (3) Pipe Layout and Access Restrictions.  At the on-site meeting the  
   Contractor shall present a proposal for accomplishing the specified  
   placement requirements, including pipe layout location of Wye  
   valves, operation of valves, and the method and locations of  
   drainage of effluent water from the site.  One Wye valve shall be  
   located where it can be used to direct discharges of soft fines and  
   water during pipeline washing to an approved location within the  
   discharge corridor, where wash loss of previously-placed sand can  
   be minimized.  The second Wye valve shall be located along the  
   "sand-placement" line, where it can be used to shunt sand from one  
   (1) discharge location to another, as required to accomplish the  
   specified placement results.  No personnel or equipment will be  
   allowed on the existing Island, on or beyond the existing line of  
   geotextile tubes, except for the area defined and staked during the  
   on-site meeting. 
 
  (4) Discharge Locations and Sequence.  Unless otherwise directed at  
   the on-site meeting, the Contractor shall discharge sand in the  
   following locations in the following sequence: 
 
   (i) Material shall be mounded behind the west end of the  
    existing cellular concrete mattresses, behind the existing  
    western-most line of geotextile tubes (See Discharge Area "A"  
    on SKETCH NO. 2 attached at the end of this Section), to a  
    minimum Elevation +8.0 feet MLT, and to cover an area  
    defined by the Contracting Officer at the on-site meeting.   
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    During placement of this material, the Contractor shall use  
    the marsh backhoe to construct the ditches or dikes  
    required to direct effluent water back into the discharge  
    corridor, to minimize material loss to areas outside of the  
    corridor.  During this material placement the Contracting  
    Officer may, at any time, direct movement of the discharge  
    point to the next sequenced location or use the Wye valve  
    control to distribute material between two (2) areas. 
 
   (ii) Material shall be mounded to average minimum Elevation +6  
    along the approximate alignment of the new cellular concrete  
    mattresses as directed during the on-site meeting.  (See  
    Discharge Area "B" on SKETCH NO. 2 attached at the end of  
    this Section) 
 
   (iii) Material shall be discharged to construct a continuous  
    mound along the west side of the existing geotextile tube,  
    beginning near the north end of the western geotextile tube  
    and proceeding south.  (See Discharge Area "C" on SKETCH  
    NO. 2 attached at the end of this Section)  One (1) of the  
    lines from the Wye shall be advanced along a line about 50  
    feet from the geotextile tube with the second line advanced  
    somewhat behind the first line, along a line about 150 feet  
    from the geotextile tube.  Upon reaching the south end of the  
    discharge corridor, the Contractor shall then advance a third  
    line located about 250 feet from the geotextile tube, until  
    completion of dredging.  The Contractor shall relocate the  
    discharge points along these lines as often as necessary so  
    that the average elevation of the mounded material is not  
    lower than 1-foot below the top of the geotextile tube.  Upon  
    completion of the filling operation, the fill shall be graded  
    and dressed to a generally uniform elevation, with slight  
    grade toward the Bay, with no un-drained pockets, abrupt  
    humps or depressions. 
 
  (5) Control of Discharge.  The Contractor shall use the Wye valve to  
   direct sand to the discharge locations specified.  Alternatively, the  
   Contractor shall use the Wye valve to direct fines and pipe wash  
   water to the discharge location approved at the on-site meeting.   
   The Contractor shall use a spreader or pocket pipe at the ends of  
   the sand-discharge pipes to reduce wash of sand. 
 
 3.4.2.2  Open Water Placement Area No. 7.  This open water Placement Area shall 
be prominently marked by the Contractor with conspicuous buoys or stakes at each 
corner.  Material will be deposited within the limiting lines of the Placement Area.  The 
dredged material shall be deposited over or beyond the crests of existing dumping 
grounds wherever they exist.  The Contractor shall perform its operations using a 
method that will prevent material from flowing back into the channel.  The discharge 
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end of the pipe shall be held at or near the bottom during placement operations to 
confine the material within the designated Area.  A spreader shall be used at the 
submerged end of the discharge pipe to distribute the material evenly and reduce 
scouring.  Material deposited beyond the limiting lines of discharge shall be removed by 
the Contractor at no additional cost to the Government. 
 
 3.4.2.3  Distribution of Dredged Material.   The material dredged from the 
channel sections specified in this contract shall be distributed in the Placement Areas 
designated according to the TABLE OF DISTRIBUTION OF DREDGED MATERIAL below:  
 

 
TABLE OF DISTRIBUTION OF DREDGED MATERIAL 

UNDER FIRST NOTICE TO PROCEED 
 

STARTING ENDING  SECTION NO.(S) PLACEMENT 
CHANNEL  CHANNEL  OF  AREA 
STATION STATION CONTRACT NO. 

    
Main Channel   

606+800 608+000 1 116A 
613+600 615+000 2 116A 

 
 

TABLE OF DISTRIBUTION OF DREDGED MATERIAL 
UNDER SECOND NOTICE TO PROCEED 

 
STARTING ENDING  SECTION NO.(S) PLACEMENT 
CHANNEL  CHANNEL  OF  AREA 
STATION STATION CONTRACT NOS. 

    
Main Channel   

605+000 616+374 1,2 *116A 
Natural Bay Bottom   

615+400 616+600 3 7 
*NOTE:  No work in Placement Area No. 116-A (Sundown 
Island) is allowed between 1 March and 31 August due to 
nesting birds. 

 
 3.4.3  Pipelines. 
 
 3.4.3.1  Location Details.  Every effort has been made to give  pertinent details on 
the locations of utility pipelines and other facilities which may be encountered in 
trenching or jacking operations.  The data shown are substantially correct.  However, 
the Contractor shall investigate existing conditions and satisfy itself as to the existence 
of additional construction that may interfere with pipeline laying herein specified. 
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 3.4.3.2  Submerged Pipeline Sections.  If the Contractor elects to use a 
submerged section in the dredge discharge pipeline for crossing a navigable channel it 
may do so without the formality of obtaining a Department of the Army permit for work 
on structures in navigable waters.  However, three (3) copies of detailed plans of the 
submerged section shall be submitted and approved prior to use of the submerged 
section.  The plans shall indicate clearly the width and depth of the navigation opening 
and the method used to mark it by day and by night for the safety of navigation.  The 
minimum bottom width of the submerged section shall not be less than 200 feet wide for 
channels whose authorized width is greater than 200 feet.  The minimum bottom width 
of the submerged section for channels whose authorized width is less than 200 feet shall 
be the width of the authorized Federal Channel.  The highest point on the pipe or ball 
connection occurring across the bottom width of a submerged section shall not be 
higher than 14 feet below Mean Low Tide in the Gulf Intracoastal Waterway project.  
Lighted buoys, meeting the requirements of U.S. Coast Guard Regulation 33 C.F.R. 
62.25, shall be provided by the Contractor to mark the navigation opening.  A red buoy 
exhibiting a quick flashing red light shall be used to mark the right side of the opening 
and a black buoy exhibiting a quick flashing green light shall be used to mark the left 
side of the opening.  The frequency of the flashes shall be not less than 60 per minute.  
“Right side” and “left side” of the opening shall be in conformance with the lateral system 
of buoyage established by the U.S. Coast Guard.  Requirements for the lighted buoys 
and description of the lateral system will be found in the U.S. Coast Guard publication 
CG 208 entitled “Aids to Navigation.”  Lights to be displayed on pipelines shall be in 
accordance with U.S. Coast Guard Regulation 33 C.F.R. 80.23. 
 
 3.4.4  Unauthorized Placement of Material. 
 
 3.4.4.1  Misplaced Excavated Material.  Excavated material that is deposited 
other than in places designated or approved will not be paid for and the Contractor may 
be required to remove the misplaced excavated material and deposit it where directed 
without cost to the Government. 
 
 3.4.4.2  Debris Disposal.  During the progress of the work, the Contractor shall 
not deposit worn out discharge pipe, wire rope, scrap metal, timbers, other rubbish or 
obstructive material in the Placement Areas, except as specified herein, or along the 
banks of the navigable waters.  This material, together with scrap, rope, wire cable, 
piles, pipe, or other obstructive material which may be encountered during the dredging 
operations, shall be disposed by the Contractor at approved locations. 
 
 3.4.5  Easements.  Permits authorizing the laying of shore pipe, and for 
placement of dredged material in the Placement Areas, are on file and available for 
examination in the offices of the U. S. Army Corps of Engineers, Southern Area Office, 
1920 North Chaparral, Corpus Christi, Texas and in the Galveston District Office, 
Jadwin Building, 2000 Fort Point Road, Galveston, Texas.  The instruments authorizing 
the laying of shore pipelines may contain certain restrictions relative to specific route, 
location, and general use of the land.  These instruments form a part of these 
specifications and the Contractor shall strictly comply with the terms thereof. 
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 3.4.6  Preservation of Public and Private Property. 
 
 3.4.6.1  Damages.  Fences, roads, ditches, private or public grounds, and other 
structures or improvements damaged as a result of the Contractor's operations herein 
specified shall be repaired or rebuilt by the Contractor at its expense.  The areas used by 
the Contractor in laying and maintaining pipelines shall be restored to the same or as 
good a condition as existed prior to commencement of the work.  Upon completion of the 
work, the ends of culverts shall be fully closed with wooden bulkheads and trenches and 
bank cuts shall be backfilled to original ground level. 
 
 3.4.6.2  Accountability and Restoration. The Contractor shall preserve and 
protect the existing informational and directional signs, camp facilities, water wells and 
tanks, station markers, mile markers, and mooring piles which have been established 
along either bank of the Waterway within the reaches of the dredging operations covered 
herein.  The Contractor shall be accountable for and will be required to replace or 
restore at its expense the signs, camp facilities, water wells and tanks, markers, and 
mooring piles damaged or destroyed as a result of dredging operations herein specified. 
 
 3.5 OVERDEPTH, SIDE, AND END SLOPES. 
 
 3.5.1.  Overdepth.  To cover inaccuracies of the dredging process, material 
actually removed from within the specific areas to be dredged to depths as specified in 
the Subparagraph:  Table of Allowable Overdepth, Side and End Slopes below, will be 
estimated and paid for at the hourly rate. 
 
 3.5.2.  Side and End Slopes.  Material actually removed from within approved 
limits, to provide for final side and end slopes as specified in the Paragraph:  
OVERDEPTHS, SIDE AND END SLOPES above, but not in excess of the amounts 
originally above these limiting side and end slopes will be estimated and paid for, by the 
hour. 
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 3.5.4  Table of Allowable Overdepth, Side and End Slopes Under First Notice to 
Proceed. 
 

  Allowable     Above  
  Overdepth Final Plane 
 
 

 (Feet 
Below 

Side Slope End Slope  
(Feet 

From  To Required  Grade Grade Below 
Station Station Depth) Vertical Horizontal Vertical  Horizontal MLT) 

 
MAIN CHANNEL IN MATAGORDA BAY 

 
606+800 --- 2 --- --- 1 10 16 
606+800 608+000 2 1 10 --- --- 16 
608+000 --- 2 --- --- 1 10 16 
613+600 --- 2 --- --- 1 10 16 
613+600 615+000 2 1 10 --- --- 16 
615+000 --- 2 --- --- 1 10 16 

 
 3.5.5  Table of Allowable Overdepth, Side and End Slopes Under Second Notice to 
Proceed. 
 

  Allowable     Above  
  Overdepth Final Plane 
 
 

 (Feet 
Below 

Side Slope End Slope  
(Feet 

From  To Required  Grade Grade Below 
Station Station Depth) Vertical Horizontal Vertical  Horizontal MLT) 

 
MAIN CHANNEL IN MATAGORDA BAY  

 
605+000 --- 2 --- --- 1 5 16 
605+000 605+200 2 1 5-10 --- --- 16 
605+200 616+374 2 1 10 --- --- 16 
616+374 --- 2 --- --- 1 10 16 

 
NATURAL BAY BOTTOM ROUTE 

 
615+400 --- 2 --- --- 1 5 10 
615+400 616+600 2 1 5 --- --- 10 
616+600 --- 2 --- --- 1 5 10 
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 3.6 REPORTING REQUIREMENTS.  The Contractor shall prepare and 
maintain a daily Dredging Report using the Galveston District's automated Contractor's 
Daily Report database.  This database replaces SWG Form 89.  The program will be 
provided to the Contractor using 3.5-inch diskettes at the pre-construction conference.  
Instructions and demonstration on the installation and use of this software will also be 
provided at the pre-construction conference.  The Contractor will need an IBM 
compatible with a minimum of a 486/66 processor with 8 Mb of RAM running Microsoft 
Windows 3.11 or Microsoft Windows 95, Y2K compliant.  Hard drive space needed to 
install the program and accommodate the data will be approximately 15 Mb.  Printing 
will be best accomplished with either a LaserJet or Inkjet Printer on 8.5- by 11-inch 
paper in the portrait mode.  Modem settings will be automatically handled at the point of 
transmission, but the Contractor is required to know what serial communications (COM) 
port it used for the modem (for example: COM1, COM2, or COM3).  A telephone number 
for transmitting the data by modem to the District server will also be provided at the pre-
construction conference.  The Contractor will however have the option of submitting the 
data either by diskette or by modem.  If the Contractor elects to submit the data by 
modem, the data shall be submitted on a daily basis.  If the Contractor elects to submit 
the reports by diskette, the data will still be submitted on a daily basis when possible.  
Coordination on delays shall be made with the Area Engineer or its designated 
representative.  The Contractor will be required to print and sign reports and submit the 
original hard copies to the Area Engineer to verify authentication.  Monthly reports will 
be generated by the District Office using the reporting features of the database.  If 
technical problems arise, the point-of-contact for this matter will be Tim Baumer at (409) 
766-3874. 
 
 
 
 

- o O o - - 
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