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Solicitation No.: DACW64-01-B-0005

Date Issued: 27 NOV 00

Date Opened: 03 JAN (

Issuing Office: USAED-Galveston

Project Title: Erosion Protection, Gulf Intracoastal Waterway, High Island to Port Bolivar in Galveston Count)

Number of Amendments Issued: 0001 thru 0003

Government Estimate (Without Profit)

ITEM UNIT
NO. DESCRIPTION QUANTITY PRICE TOTAL

Mobilization & Demobilization (Dock

0001 |to Placement Area 34) 1 LS 67,500.00 67,500.00
Mobilization & Demobilization

0002 |(Between Placement Areas) 100 MILE 290.00 29,000.00

0003 |Geotextile 20,000 LF 13.20] 264,000.00

0004 |Cellular Concrete Mattresses Typical 200 LF 145.00 29,000.00

0005 |Cellular Concrete Mattresses Typical 300 LF 145.00 43,500.00

0006  |Cellular Concrete Mattresses Typical 2,000 LF 144.00] 288,000.00

0007 |Cellular Concrete Mattresses Typical 4,000 LF 144.00[ 576,000.00

0008 |Cellular Concrete Mattresses Typical 13,500 LF 144.00{ 1,944,000.00

TOTAL SCHEDULE NO. 1 3,241,000.00

The apparent low bidder is 15.2% below the Government's Estimate

I CERTIFY THAT | HAVE OPENED, READ, AND RECORDED ON THISABSTRACT ALL OFFERS

RFCFIVFD IN RFSPONSF TO THISSOI ICITATION

CURTISCOLE, JR.
CONTRACTING OFFICER
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Solicitation No.: DACW®64-01-B-0005

Date Issued: 27 NOV 00

Date Opened: 03 JAN 01

Project Title: Erosion Protection, Gulf Intracoastal Waterway, High Island to Port Bolivar in Galveston

Offeror: Jesco Construction Corp of MS., PO Box 966, Belle Chasse, LA 70037

Business Size: (SB)
ITEM UNIT
NO. DESCRIPTION QUANTITY PRICE TOTAL
Mobilization & Demobilization (Dock
0001 |to Placement Area 34) 1 LS 645,000.00 645,000.00
Mobhilization & Demobilization
0002 | (Between Placement Areas) 100 MILE 2,000.00 200,000.00
0003 |Geotextile 20,000 LF 3.80 76,000.00
0004 |Cellular Concrete Mattresses Typical 200 LF 290.00 58,000.00
0005 |Cellular Concrete Mattresses Typical 300 LF 300.00 90,000.00
0006 |Cellular Concrete Mattresses Typical 2,000 LF 310.00 620,000.00
0007 |Celular Concrete Mattresses Typica 4,000 LF 330.00| 1,320,000.00
0008 |Cellular Concrete Mattresses Typical 13,500 LF 340.00|] 4,590,000.00
TOTAL SCHEDULE NO. 1 $7,599,000.00
Offeror: Midwest Construction Company, PO Box 610, Nebraska City, NE 68410
Business Size: (SB)
ITEM UNIT
NO. DESCRIPTION QUANTITY PRICE TOTAL
Mobilization & Demobilization (Dock
0001 |to Placement Area 34) 1 LS 206,260.34 206,260.34
Mobilization & Demobilization
0002 |(Between Placement Areas) 100 MILE 1.00 100.00
0003 |Geotextile 20,000 LF 4.04 80,800.00
0004  |Cellular Concrete Mattresses Typical 200 LF 130.54 26,108.00
0005 |Cellular Concrete Mattresses Typical 300 LF 130.54 39,162.00
0006 |Cellular Concrete Mattresses Typical 2,000 LF 130.54 261,080.00
0007 |Cellular Concrete Mattresses Typical 4,000 LF 147.07 588,280.00
0008 |Celular Concrete Mattresses Typica 13,500 LF 162.37| 2,191,995.00
TOTAL SCHEDULE NO. 1 $3,393,785.34
Offeror: King Fisher Marine Service, Inc., PO Box 108, Port L avaca, TX 77979-0108
Business Size: (LB)
ITEM UNIT
NO. DESCRIPTION QUANTITY PRICE TOTAL
Mobilization & Demobilization (Dock
0001 |to Placement Area 34) 1 LS 60,000.00 60,000.00
Mobilization & Demobilization
0002 |(Between Placement Areas) 100 MILE 1.00 100.00
0003 |Geotextile 20,000 LF 4.25 85,000.00
0004 |Cellular Concrete Mattresses Typical 200 LF 108.00 21,600.00
0005 |Cellular Concrete Mattresses Typical 300 LF 108.00 32,400.00
0006 |Cellular Concrete Mattresses Typical 2,000 LF 115.00 230,000.00
0007 Cellular Concrete M attresses Typica 4,000 LF 124.00 496,000.00
0008 |Cellular Concrete Mattresses Typical 13,500 LF 135.00[ 1,822,500.00

TOTAL SCHEDULE NO. 1

$2,747,600.00
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Solicitation No.: DACW64-01-B-0005

Date Issued: 27 NOV 00

Date Opened: 03 JAN 01

Project Title: Erosion Protection, Gulf Intracoastal Waterway, High Island to Port Bolivar in Galveston

Offeror: _Laughlin Environmental, Inc., 1320 Boyles Street, Houston, TX 77020

Business Size: (SB)
ITEM UNIT
NO. DESCRIPTION QUANTITY PRICE TOTAL
Mobilization & Demobilization (Dock
0001 |to Placement Area 34) 1 LS 135,949.00|  135,949.00
Mobilization & Demobilization
0002 |(Between Placement Areas) 100 MILE 175.68 17,568.00
0003 |[Geotextile 20,000 LF 9.26 185,200.00
0004 |Cellular Concrete Mattresses Typical 200 LF 60.60 12,120.00
0005 |Cellular Concrete Mattresses Typical 300 LF 60.60 18,180.00
0006 |Cellular Concrete Mattresses Typical 2,000 LF 79.26]  158,520.00
0007 |Cellular Concrete Mattresses Typical 4,000 LF 125.87| 503,480.00
0008 Cellular Concrete Mattresses Typical 13,500 LF 136.24| 1,839,240.00
TOTAL SCHEDULE NO. 1 $2,870,257.00
Offeror:  Weeks Marine, Inc., 100 James Drive, Suite 300, St. Rose, LA 70087
Business Size: (LB)
ITEM UNIT
NO. DESCRIPTION QUANTITY PRICE TOTAL
Mobilization & Demobilization (Dock
0001 |to Placement Area 34) 1 LS 110,000.00|  110,000.00
Mobilization & Demobilization
0002 |(Between Placement Areas) 100 MILE 900.00 90,000.00
0003 Geotextile 20,000 LF 7.50 150,000.00
0004 |Cellular Concrete Mattresses Typical 200 LF 120.00 24,000.00
0005 |Cellular Concrete Mattresses Typical 300 LF 120.00 36,000.00
0006  |Cellular Concrete Mattresses Typical 2,000 LF 120.00[  240,000.00
0007 Cellular Concrete Mattresses Typical 4,000 LF 130.00 520,000.00
0008  |Cellular Concrete Mattresses Typical 13,500 LF 135.00[ 1,822,500.00
TOTAL SCHEDULE NO. 1 $2,992,500.00
Offeror:_Shirley & Sons Construction Co., Inc., PO Box 429, Cleveland, TX 77328
Business Size: (SB)
ITEM UNIT
NO. DESCRIPTION QUANTITY PRICE TOTAL
Mobilization & Demobilization (Dock
0001 |to Placement Area 34) 1 LS 50,000.00]  50,000.00
Mobilization & Demobilization
0002 (Between Placement Areas) 100 MILE 250.00 25,000.00
0003 Geotextile 20,000 LF 3.40 68,000.00
0004 |Cellular Concrete Mattresses Typical 200 LF 122.17 24,434.00
0005 |Cellular Concrete Mattresses Typical 300 LF 119.08 35,724.00
0006  |Cellular Concrete Mattresses Typical 2,000 LF 150.00[  300,000.00
0007 Cellular Concrete Mattresses Typical 4,000 LF 181.83 727,320.00
0008 |Cellular Concrete Mattresses Typical 13,500 LF 213.11] 2,876,985.00

TOTAL SCHEDULE NO. 1

$4,107,463.00




