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1. The specifications and drawings for Invitation No. DACWG64-01-B-0019, Dredging
Mid Bay, (45-Foot Project), Houston-Galveston Navigation Channels, Texas, advertised
on 14 June 2001, and for which bids are rescheduled to be opened on 13 September
2001, are hereby modified as follows:

(a) QUESTIONS AND ANSWERS, 11 JULY 2001 (Issued by Amendment No.
0004). - The following Questions and Answers shall be changed as follows:

"Question No. 2 - The Site Erosion Protection bid item was deleted by
Amendment No. 0007.

"Answers Nos. 24 and 27. - Change "Amendment No. 0003" to "Amendment
No. 0004."

1@)(2)). - Delete this Paragraph 2d) and substltute the foIIowmg therefor

"(d) Condition of Channel. The general shape of the existing section of
Channel to be dredged is shown by cross sections. Side scans and
magnetometer surveys indicate debris in the Channel. The debris includes
what appears to be piling running along the east side of the Channel between
approximate Stations 29+000 to 50+000, and is approximately 300 feet off the
centerline of the Channel. This piling is not considered to be normally
encountered within the Houston Ship Channel. Other debris may include ship
anchors, chain, buoy anchors, wire cable, tires, timber, concrete, and other
metallic and non-metallic items. Results of the side scans and magnetometer
surveys are available for review at the U.S. Army Corps of Engineers Galveston
District office. Within the Mid Bay Beneficial Use Site, the Contractor may
encounter debris that has been dumped from previous dredged projects along
the Channel. Debris may include anchor chain, wire cable, buoy anchors,
tires, concrete, timber and other metallic and non-metallic debris."

(2) Page 02313-3, Subparagraph 1.5.2. - Delete this Subparagraph.
(3) Page 02315-3, Subparagraph 1.7.2. - Delete this Subparagraph.

Delete this Subparagraph and substltute the followmg

"(6) The Contractor shall consider applicable means and methods compatible
with the plan of construction, for the protection of the construction site. The
Contractor will not be permitted to construct temporary earthen dikes to
protect the levees, unless specifically authorized by the Contracting Officer.
Any temporary physical barriers shall be removed upon completion of the work
at no cost to the Government."
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(5) Page O !
Delete this Subparagraph and substltute the following:

"(7) The Phasing Plan and Schedule for construction of levees and installation
of shore protection.”

(6) Page O . - Delete

this Paragraph and substltute the foIIowmg

"3.4 PROTECTION OF THE WORK SITE. The location of the Mid Bay Beneficial
Use Site is unprotected within Galveston Bay and is subject to ship wakes from
the Houston Ship Channel and significant fetch length and storm influences on
wave height. The Contractor shall expect erosion of unprotected levees. The
Contractor shall be responsible for protecting the work site and for repair of
eroded or otherwise damaged levees at no additional cost to the Government.
The Contractor may consider the use of a temporary physical barrier placed in
front of the exterior levee between the Bay or Ship Channel and the exterior
levee."

third line, change ‘blanket stone to riprap."

(8) Page 02481-2, Subparagraph 14.2. - Delete this Subparagraph

Delete this Subparagraph and substltute the followmg

"1.11.1 Debris. During progress of the work, the Contractor shall not deposit
worn out discharge pipe, wire rope, scrap metal, anchors, anchor chains,
timbers, or other rubbish or obstructive material in the Houston Ship Channel.
This material, together with scrap rope, wire cable, buoy, buoy anchors, tires,
or other obstructive materials normally encountered during dredging activities
shall be expected and the Contractor shall dispose of this debris at approved
locations offsite. No separate payment will be made for removal and disposal of
this debris.”

(10) J J
Delete this Subparagraph and substltute the following:

"3.4.5.2 Debris. No debris shall be placed within the Placement Areas."

(11) Page 02484-2, Subparagraph 1.5.2. - Delete this Subparagraph and

substitute the following:

"1.5.2 Debris. During progress of the work, the Contractor shall not deposit
worn out discharge pipe, wire rope, scrap metal, anchors, anchor chains,
timbers, or other rubbish or obstructive material in the Mid Bay Beneficial Use
Site. This material, together with scrap rope, wire cable, buoy, buoy anchors,
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tires, or other obstructive materials normally encountered during dredging
activities may be expected and the Contractor shall dispose of this debris at
approved locations offsite. No separate payment will be made for removal and
disposal of this debris.

2. This amendment shall be attached to and become a part of the specifications.
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