

Solicitation No.: DACW64-01-B-0023 Date Issued: 28 JUN 01 Date Opened: 3 JUL 01
 Issuing Office: USAED-Galveston
 Project Title: Emergency Dredging, Sims Bayou to Turning Basin and Light Draft Channel in Harris County,
 Number of Amendments Issued: None

Government Estimate (Without Profit)

ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Mobilization and Demobilization	1	LS	400,700.00	400,700.00
0002	Dredging Houston Ship Channel (Sections 1-3)	377,300	CY	3.15	1,188,495.00
0003	Pipelines (Sections 1-3)	1	LS	237,700.00	237,700.00
0004	Dredging Light Draft Channel (Sections 4-5)	28,300	CY	5.35	151,405.00
0005	Pipelines (Sections 4-5)	1	LS	32,000.00	32,000.00
0006	Spillway Timbers	1	LS	22,000.00	22,000.00
0007	Debris Removal	50	TONS	9,500.00	475,000.00
TOTAL SCHEDULE NO. 1					2,507,300.00

The apparent low bidder, Renda Marine, Inc. is 22.93% below the Government's Estimate

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

CURTIS COLE, JR., CONTRACTING OFFICER

NOTE: The Corps received a bid from a HubZone Small/Woman Owned Business. Pursuant to FAR 52.219-4 "Notice of Price Evaluation Preference for HubZone Small Business Concerns", the factor of 10% was applied to all offers except from Small Business Concerns.

ABSTRACT OF OFFERS (CONT'D)

Solicitation No.: DACW64-01-B-0023 Date Issued: 28 JUN 01 Date Opened: 3 JUL 01
 Project Title: Emergency Dredging, Sims Bayou to Turning Basin and Light Draft Channel in Harris County,

Offer: T.W. LaQuay Dredging, Inc., PO Box 24, Port Lavaca, Texas 77979

Business size: (HubZone) Small/Woman Owned

NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	LS	500,000.00	500,000.00
0002	Dredging Houston Ship Channel (Sections 1-3)	377,300	CY	5.50	2,075,150.00
0003	Pipelines (Sections 1-3)	1	LS	150,000.00	150,000.00
0004	Dredging Light Draft Channel (Sections	28,300	CY	16.00	452,800.00
0005	Pipelines (Sections 4-5)	1	LS	10,000.00	10,000.00
0006	Spillway Timbers	1	LS	15,000.00	15,000.00
0007	Debris Removal	50	TONS	1,000.00	50,000.00
TOTAL SCHEDULE NO. 1					3,252,950.00
HubZone Evaluation Preference 10%					N/A

Offeror: Weeks Marine, Inc., 100 James Drive, Suite 300, St. Rose, Louisiana 70087

Business Size: Large

NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	LS	950,000.00	950,000.00
0002	Dredging Houston Ship Channel (Sections 1-3)	377,300	CY	3.60	1,358,280.00
0003	Pipelines (Sections 1-3)	1	LS	350,000.00	350,000.00
0004	Dredging Light Draft Channel (Sections	28,300	CY	15.00	424,500.00
0005	Pipelines (Sections 4-5)	1	LS	10,000.00	10,000.00
0006	Spillway Timbers	1	LS	5,000.00	5,000.00
0007	Debris Removal	50	TONS	500.00	25,000.00
TOTAL SCHEDULE NO. 1					3,122,780.00
HubZone Evaluation Preference 10%					3,435,058.00

Offeror: **Renda Marine, Inc., 2307 FM 1495, Suite 218, Freeport, Texas 77541**

Business Size: Large

NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	LS	110,000.00	110,000.00
0002	Dredging Houston Ship Channel (Sections 1-3)	377,300	CY	3.62	1,365,826.00
0003	Pipelines (Sections 1-3)	1	LS	255,000.00	255,000.00
0004	Dredging Light Draft Channel (Sections	28,300	CY	4.65	131,595.00
0005	Pipelines (Sections 4-5)	1	LS	40,000.00	40,000.00
0006	Spillway Timbers	1	LS	5,000.00	5,000.00
0007	Debris Removal	50	TONS	500.00	25,000.00
TOTAL SCHEDULE NO. 1					1,932,421.00
HubZone Evaluation Preference 10%					2,125,663.10

ABSTRACT OF OFFERS (CONT'D)

Solicitation No.: DACW64-01-B-0023 Date Issued: 28 JUN 01 Date Opened: 3 JUL 01
 Project Title: Emergency Dredging, Sims Bayou to Turning Basin and Light Draft Channel in Harris County,

Offeror: King Fisher Marine Service, Inc., PO Box 108, Port Lavaca, Texas 77979-0108

Business Size: Large

NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	LS	350,000.00	350,000.00
0002	Dredging Houston Ship Channel (Sections 1-3)	377,300	CY	5.50	2,075,150.00
0003	Pipelines (Sections 1-3)	1	LS	350,000.00	350,000.00
0004	Dredging Light Draft Channel (Sections	28,300	CY	11.50	325,450.00
0005	Pipelines (Sections 4-5)	1	LS	90,000.00	90,000.00
0006	Spillway Timbers	1	LS	6,000.00	6,000.00
0007	Debris Removal	50	TONS	2,000.00	100,000.00
TOTAL SCHEDULE NO. 1					3,296,600.00
HubZone Evaluation Preference 10%					3,626,260.00

Offeror: Mike Hooks, Inc., PO Box 1525, Lake Charles, Louisiana 70602

Business Size: Large

NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Mobilization and Demobilization	1	LS	680,000.00	680,000.00
0002	Dredging Houston Ship Channel (Sections 1-3)	377,300	CY	3.60	1,358,280.00
0003	Pipelines (Sections 1-3)	1	LS	310,000.00	310,000.00
0004	Dredging Light Draft Channel (Sections	28,300	CY	13.00	367,900.00
0005	Pipelines (Sections 4-5)	1	LS	190,000.00	190,000.00
0006	Spillway Timbers	1	LS	20,000.00	20,000.00
0007	Debris Removal	50	TONS	1,400.00	70,000.00
TOTAL SCHEDULE NO. 1					2,996,180.00
HubZone Evaluation Preference 10%					3,295,798.00