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1.  The specifications and drawings for Invitation No. DACW64-02-B-0022, Dredging, 
Entrance and Jetty Channels in Brazoria County, Texas, Freeport Harbor, Texas in 
Brazoria County, Texas, advertised 9 April 2002, and for which bids are scheduled to 
be opened on 9 May 2002, are hereby modified as follows: 
 
 (a)  Specifications. 
 
 (1)  BIDDING SCHEDULE, Pages 00010-1 and 00010-4 (Issued by Amendment 
No. 0001). – The enclosed new Bidding Schedule, Pages 00010-1 through 00010-4 
supersedes that issued by Amendment No. 0001 to this Invitation. 
 
 (2)  SECTION 02482 DREDGING. – The enclosed new SECTION 02482 entitled 
DREDGING supersedes that issued with this Invitation. 
 
 (b)  Drawings. 
 
 (1)  Sheets 1 of 21, 5 of 21, and 6 of 21. – On the “PLAN OF PLACEMENT AREA 
NO. 1A,”  delete the label ‘ DIRECTION OF VESSEL APPROACH FOR DISCHARGE”  
and the arrow. 
 
 (2)  Sheet 3 of 21. – At the lower bottom center of this Sheet 3, add the words 
“MATCHLINE SHEET 5.”  
 
 (3)  Sheets 11 of 21 Through 21 of 21. – The enclosed new Sheets 11 of 21 
through 21 of 21 supersede those issued with this Invitation. 
 
2.  This amendment shall be attached to and become a part of the specifications. 
 
 
 
 
3 Encls 
  1.  Bd Sched 00010-1-00010-4 
  2.  Section 02482 
  3.  Sheets 11 of 21 thru 21 of 21 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A0002-3 



File 7655S      INVITATION NO. DACW64-02-B-0022 
FREEPORT HARBOR, TEXAS,  
ENTRANCE AND JETTY CHANNELS 
IN BRAZORIA COUNTY, TEXAS, 
DREDGING 
 
 

BIDDING SCHEDULE 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
____________________________________________________________________________________ 
Item           Estimated      Unit        Estimated 
No.        Description                  Quantity             Unit       Price                Amount_____ 
 

SCHEDULE NO. 1 
 
0001 Mobilization and 
    Demobilization           1  L.S. $          $__________________ 
 
0002 Dredging         2,117,000  C.Y.  $            $__________________ 
 
0003 Monitor Surveys          1  L.S. $          $__________________ 
 
0004 Sea Turtle Protection*      1  L.S. $          $__________________ 
 
   TOTAL SCHEDULE NO. 1   $__________________ 
 
*NOTE:  This Bid Item Applies to Hopper Dredges Only. 
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(To Accompany Amendment No. 0002 to Invitation No. DACW64-02-B-0022) 



       INVITATION NO. DACW64-02-B-0022 
 
 
 

BIDDING SCHEDULE (Cont'd) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
 ____________________________________________________________________________________ 
Item           Estimated      Unit        Estimated 
No.        Description                  Quantity             Unit       Price                Amount_____ 
 

OPTION NO. 1 
 
0005 Option No. 1 Sea 
    Turtle Relocation 
    Trawls (12 hours 
    per day)   30  Days $          $__________________ 
 
 
   TOTAL OPTION NO. 1   $__________________ 
 
 TOTAL SCHEDULE NO. 1 AND OPTION NO. 1 $__________________ 
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       INVITATION NO. DACW64-02-B-0022 
 
 
 

BIDDING SCHEDULE (Cont'd) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
 ____________________________________________________________________________________ 
Item           Estimated      Unit        Estimated 
No.        Description                  Quantity             Unit       Price                Amount_____ 
 

OPTION NO. 2 
 
0006 Option No. 2 Sea 
    Turtle Relocation 
    Trawls (24 hours 
    per day)   30  Days $          $__________________ 
 
 
   TOTAL OPTION NO. 2   $__________________ 
 
 TOTAL SCHEDULE NO. 1 AND OPTIONS NOS. 1&2 $__________________ 
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       INVITATION NO. DACW64-02-B-0022 
 
 
 

BIDDING SCHEDULE (Cont'd) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
 1. ARITHMETIC DISCREPANCIES (EFARS 52.214-5000). 
 
 (a)  For the purpose of initial evaluation of bids, the following will be utilized in 
resolving arithmetic discrepancies found on the face of bidding schedule as submitted 
by the bidder: 
 
  (1) Obviously misplaced decimal points will be corrected; 
 
  (2) Discrepancy between unit price and extended price, the unit price 

will govern; 
 
  (3) Apparent errors in extension of unit prices will be corrected; 
 
  (4) Apparent errors in addition of lump-sum and extended prices will 

be corrected. 
 
 (b)  For the purpose of bid evaluation, the Government will proceed on the 
assumption that the bidder intends his bid to be evaluated on the basis of the unit 
prices, the totals arrived at by resolution of arithmetic discrepancies as provided above 
and the bid will be so reflected on the abstract of bids. 
 
 (c)  These correction procedures shall not be used to resolve any ambiguity 
concerning which bid is low. 
 
 2. MODIFICATIONS (CESWG).  If a modification to a bid based on unit 
prices is submitted, which provides for a lump sum adjustment to the total estimated 
cost, the application of the lump sum adjustment of each unit price in the bid 
schedule must be stated.  If it is not stated, the bidder agrees that the lump sum 
adjustment shall be applied on a pro rata basis to every unit price in the bid schedule. 
 
 3 EVALUATION OF OPTIONS (JUL 1990)(FAR 52.217-5).  Except when it 
is determined in accordance with FAR 17.206(b) not to be in the Government's best 
interests, the government will evaluate offers for award purposes by adding the total 
price for all options to the total price for the basic requirement.  Evaluation of options 
will not obligate the Government to exercise the options. 
 
 

- - o O o - - 
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File 7663S      INVITATION NO. DACW64-02-B-0022 
 
 

SECTION 02482 - DREDGING 
 
 

PART 1 - GENERAL 
 
 1.1 SCOPE OF WORK. 
 
 1.1.1  Work to be Done.  The work in this Section consists of furnishing plant, 
labor, materials, and equipment and performing the work required by these 
specifications, schedules, and drawings forming parts thereof for dredging this project as 
follows: 
 
Required Depth 
Below MLT (FT) 

 
Required Width 

(FT) 

 
 

From 
Station 

 
 

To 
Station 

 
Distance 
Between 

Station (FT) 
ENTRANCE, JETTY CHANNELS AND LOWER TURNING BASIN 

49 400 -210+00 -10+00 20,000 
47 400  -10+00 47+00   5,700 
47 400-466  47+00 52+00      500 
47 466  52+00 59+00      700 
47 466-689  59+00 71+52   1,252 
 TOTAL   28,152 

 
 1.1.2  The varying bottom width(s) and length(s) to be dredged are shown on the 
drawings referred to in the SPECIAL CONTRACT REQUIREMENTS, STANDARD CLAUSE 
entitled CONTRACT DRAWINGS AND SPECIFICATIONS.  The Contractor shall remove 
sufficient material to provide the limiting side and end slopes specified in the Paragraph: 
 OVERDEPTH, SIDE AND END SLOPES, below. 
 
 1.2 LOCATION.  The Entrance Channel extends from deep water in the Gulf of 
Mexico through the Freeport Jetties near Freeport Harbor, Texas. 
 
 1.3 OBSTRUCTION OF CHANNEL.  The Government will not undertake to 
keep the Channel free from vessels or other obstructions, except to the extent of the 
regulations, if any, as may be prescribed by the Secretary of the Army, in accordance 
with the provisions of Section 7 of the River and Harbor Act approved 8 August 1917. 
The Contractor will be required to conduct the work using a method that will obstruct 
navigation as little as possible, and if the Contractor's plant does obstruct the Channel 
and makes the passage of vessels difficult or endangers them, the plant shall be 
promptly moved on the approach of a vessel as far as may be necessary to afford a 
practicable passage.  Upon completion of the work, the Contractor shall promptly 
remove its plant, including ranges, buoys, piles, and other marks placed under this 
contract. 
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 1.4 TEMPORARY REMOVAL OF AIDS TO NAVIGATION.  The temporary 
removal or changes in locations of channel markers may be required to facilitate 
dredging operations.  The Contractor shall notify the Contracting Officer at least 21 days 
prior to the date that the removal or change in location of channel markers will be 
required so the U.S. Coast Guard can perform the work and so navigation interests may 
be informed sufficiently in advance of the proposed removal or change in location. 
 
 1.5 NOTIFICATION PRIOR TO COMMENCEMENT OF DREDGING 
OPERATIONS.  The Contractor shall notify the Area Engineer, U.S. Army Corps of 
Engineers, Northern Area Office, P. O. Box 1229, Galveston, Texas  77552-1229 in 
writing, at least 10 days prior to commencement of dredging operations, the location or 
locations at which a dredge or dredges will be placed on the work.  This information is 
required in addition to the progress charts and schedules provided for in the CONTRACT 
CLAUSE entitled SCHEDULE FOR CONSTRUCTION CONTRACTS. 
 
 1.6 UTILITIES ACROSS THE LIMITS OF DREDGING.  The following 
(bridges), (tunnels), (overhead lines), and (submerged lines) cross the area(s) to be 
dredged: 
 

 
Approximate Station 

 

 
Description 

 
Owner 

37+60 One 16-inch pipeline Tejas Power Corporation 
Permit No. 18902 

 
EVERY EFFORT HAS BEEN MADE TO GIVE ALL PERTINENT DETAILS ON THE 
LOCATION OF THE PIPELINES.  THE DATA FURNISHED ON THE PLANS ARE 
BELIEVED TO BE SUBSTANTIALLY CORRECT.  HOWEVER, THE EXACT 
LOCATIONS MAY VARY FROM THAT SHOWN:  THEREFORE THE CONTRACTOR 
SHALL COOPERATE WITH THE RESPECTIVE OWNERS TO ESTABLISH THE 
ACTUAL POSITION OF THE PIPELINES.  THE U.S. ARMY CORPS OF ENGINEERS 
PERMITS OF THE RESPECTIVE PIPELINES AND PREVIOUS SURVEYS ARE 
AVAILABLE IN THE NORTHERN AREA OFFICE. 
 
 THE FOLLOWING IS FURNISHED FOR INFORMATION TO VERIFY PIPELINE 
OWNERSHIPS: 
 
 Texas Excavation Safety System  
 (Dig-Tess) 1-800-344-8377. 
 
 1.7 WORK COVERED BY THE CONTRACT PRICE. 
 
 1.7.1  Mobilization and Demobilization.  The contract lump sum price for 
"Mobilization and Demobilization" shall include the costs in connection with mobilization 
and demobilization of the plant necessary to perform work under the various bid items.  
The contract price shall include transportation and other costs incidental to delivery of 
the plant and other equipment to the general work area in condition ready for operation 
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and, after the completion of the work, for removal of the plant and equipment from the 
work sites. 
 
 1.7.2  Dredging.  The contract price per cubic yard for "Dredging" shall include 
the cost of removal and placement of the material as specified in the Paragraphs:  
CHARACTER OF MATERIALS and PLACEMENT OF EXCAVATED MATERIAL below. 
 
 1.7.3  Monitor Surveys.  The contract lump sum price for "Monitor Surveys" shall 
include the costs necessary to produce the surveys. 
 
 1.8 CHARACTER OF MATERIALS.  The material to be removed to restore the 
depths within the limits specified in the Paragraph:  SCOPE OF WORK, above, is 
composed of shoals that have accumulated over a period of time; however, some virgin 
material may be encountered in the prescribed depth, allowable overdepth and side 
slope dredging.  Bidders are advised that the rock remains of a pre-existing jetty may be 
encountered between Station –10+00 and Station 40+00.  The pre-existing jetty was 
made of stone ranging from cobble-sized material to 6- to 18-ton cover stone.  The 
remains of the pre-existing jetty have not been completely removed from the allowable 
overdepth and side slopes.  Their removal from the overdepth and side slopes is not 
required under this contract.  However, the Contractor shall be required to dredge the 
depths within the limits specified in the Paragraph:  SCOPE OF WORK above, inclusive 
of virgin material.  Bidders are expected to examine the work site and records of previous 
dredging, that are available in the Northern Area Office, and after investigation decide for 
themselves the character of the materials. 
 
 1.8.1  Debris.  Other materials, including scrap, rope, wire cable, snags, and 
stumps may be encountered in the specific limits and overdepth dredging and no 
separate payment will be made for removal and disposal of this debris. 
 
 1.9 MEASUREMENT 
 
 1.9.1  Dredging.  The total amount of material removed and to be paid for under 
this Item of the Bidding Schedule shall be measured by the cubic yard in place.  The 
measurements shall be made by computing the volume between the bottom surface 
shown by fathometer soundings of the last survey made before dredging and the bottom 
surface shown by the fathometer soundings of a survey made as soon as practicable 
after the entire work specified in the Paragraph:  SECTIONS below, has been completed 
and included within the limits of the overdepth and side and end slopes specified in the 
Paragraph:  OVERDEPTHS, SIDE AND END SLOPES below, less deductions that may be 
required for misplaced material specified in the Paragraph:  PLACEMENT OF 
EXCAVATED MATERIAL below. 
 
 1.9.2  Electronic Positioning.  In using electronic positioning the Government will 
make a corrective adjustment, if applicable, in the volume computation process  to 
compensate for the repeatability tolerance of the electronic positioning equipment, 
between "before-dredging" and "after-dredging" surveys.  The amount of this adjustment 
will be limited to a shift of plus or minus 3 meters on an azimuth from the baseline 
normal to the centerline of the cut, of the "after-dredging" survey with respect to the 
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"before-dredging" survey.  Adjustments made in "after-dredging" cross sections will also 
result in a similar adjustment to the "before-dredging" cross sections in the area not 
dredged.  The horizontal control points shown are the control points the Government will 
use to perform electronic surveys on the waterway.  The Government does not guarantee 
permanent access to these control points, therefore, it may be necessary for the 
Contractor to establish its own network of survey points from these survey points or 
from other U.S. Coast and Geodetic Survey (USCGS) monuments.  Location and 
description of the horizontal control points which the Government plans to use to 
perform electronic surveys on the Freeport Entrance Channel and Jetty Channel project 
are available at the Northern Area Office, Fort Point Duty Station, Room 248, Jadwin 
Building, 2000 Fort Point Road, Galveston, Texas.  The Contractor shall be responsible 
for establishing its own reference line to conduct hydrographic surveys and dredging 
operations if electronic positioning equipment is not used. 
 
 1.9.3  Drawings.  The drawings already prepared as specified in the SPECIAL 
CONTRACT REQUIREMENTS, STANDARD CLAUSE entitled CONTRACT DRAWINGS 
AND SPECIFICATIONS represent conditions existing as of the date of their preparation 
(average existing conditions).  However, to reflect anticipated (shoaling) (scour) occurring 
between the dates of preparation of the drawings and the dates of the "before-dredging" 
sections, the estimated dredging quantities specified in the Bidding Schedule have been 
adjusted accordingly.  The depths and elevations shown thereon will be verified and 
corrected by fathometer soundings taken by the Government before dredging.  
Determination of quantities removed and the deductions made therefrom to determine 
quantities by in-place measurement to be paid for in the area specified, after having 
once been made will not be reopened, except on evidence of collusion, fraud, or obvious 
error. 
 
 1.10 PAYMENT. 
 
 1.10.l  Mobilization and Demobilization.  Payment for this item will be made 
pursuant to the conditions of the SPECIAL CONTRACT REQUIREMENTS, STANDARD 
CLAUSE entitled PAYMENT FOR MOBILIZATION AND DEMOBILIZATION. 
 
 1.10.2  Dredging. Monthly partial payments for "Dredging" will be based on 
approximate quantities determined by fathometer soundings or sweepings taken behind 
the dredge. 
 
 1.10.3  Monitor Surveys.  Payment for monitoring surveys will be paid for at the 
contract lump sum price for "Monitor Surveys" which will include the costs in 
connection therewith. 
 

PART 2 - PRODUCTS 
 
 2.1 BRIDGE-TO-BRIDGE RADIOTELEPHONE EQUIPMENT.  Dredge and self-
propelled attendant floating plant shall be radiotelephone equipped to comply with the 
provisions of the Vessel Bridge-to-Bridge Radiotelephone Act (Public Law 92-63).  This 
will require, as a minimum, the radiotelephone equipment capable of transmitting and 
receiving on 156.65 MHZ (Channel 13).  Multi-channel equipment will also require 156.8 
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MHZ (Channel 16).  Dredge tugs and tenders will be considered towing vessels within 
the meaning of the Act. 
 

PART 3 - EXECUTION 
 
 3.1 ESTIMATED QUANTITIES. 
 
 3.1.1  Required Dredging Prism.  The total estimated quantity of material 
necessary to be removed from the required dredging prism, exclusive of allowable 
overdepth, to complete the work specified in the Paragraph:  SCOPE OF WORK above, is 
1,290,000 cubic yards, in-place measurement, including anticipated shoaling occurring 
prior to the dates of the "before-dredging" sections. 
 
 3.1.2  Overdepth.  The maximum amount of allowable overdepth dredging is 
estimated to be 827,000 cubic yards, in-place measurement, including anticipated 
shoaling occurring prior to the dates of the "before-dredging" sections. 
 
 3.1.3  Estimated Quantities.  Within the limit of available funds, the Contractor 
will be required to excavate the entire quantity of material necessary to complete the 
work specified in the Paragraph:  SCOPE OF WORK above, be it more or less than the 
amounts above estimated.  The work is to be done in accordance with this contract and 
at the contract price or prices, subject to the provisions of the NON-REGULATED 
CONTRACT REQUIREMENTS CLAUSE entitled VARIATIONS IN ESTIMATED 
QUANTITIES - DREDGING. 
 
 3.2 SECTIONS.  For the purpose of acceptance, the dredging work Item(s) in 
the Bidding Schedule is (are) divided into Sections, as follows: 
 
 
 
Section 
No. 

 
 
From 
Station 

 
 
To 
Station 

 
Length of 
Section 
(Feet) 

    (1)(2) 
Prescribed 
Depth 
    (CY) 

      (2) 
Allowable 
Overdepth 
     (CY) 

      (2) 
Total 
Estimated 
     (CY) 

ENTRANCE, JETTY CHANNELS AND LOWER TURNING BASIN 
1 -210+00 -150+00   6,000      74,000 172,000    246,000 
2 -150+00 -100+00   5,000    248,000 148,000    396,000 
3 -100+00 -50+00   5,000    356,000 148,000    504,000 
4 -50+00     0+00   5,000    387,000 148,000    535,000 
5     0+00  59+62   5,962    186,000 169,000    355,000 
6  59+62 71+52   1,190      39,000   42,000      81,000 

TOTALS    1,290,000 827,000 2,117,000 
(1)  The term "prescribed depth" is synonymous with the term "required depth" and 

                      "required dredging prism" used elsewhere in these specifications. 
 
                     (2)  Includes anticipated shoaling. 
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 3.3 ORDER OF WORK.  The Contractor shall start and complete the work in 
the order it desires. 
 
 3.4 PLACEMENT OF EXCAVATED MATERIAL 
 
 3.4.1  General.  The Contractor shall inspect the proposed Placement Area(s) to 
ensure that using the Area(s) for placement operations will not place it in violation of the 
applicable Federal, State, or local statutes concerning fish and wildlife.  Particular 
statutes which the Contractor shall consider include, but are not limited to, the Federal 
Migratory Bird Treaty Act and the Endangered Species Act of 1973.  The material 
excavated shall be transported and deposited in the Placement Areas shown.  Except as 
otherwise noted, material will not be deposited or allowed to flow into project channels,  
a bayou or stream tributary to the Gulf Intracoastal Waterway, an existing drainage 
outlet ditch, canal, water intake, or outlet facility, nor shall materials be allowed to flow 
onto improved areas including highways and roads in or adjacent to the Placement 
Areas.  In the event a stream, bayou drainage outlet, ditch, canal, water intake or outlet 
facility becomes shoaled as a result of the dredging or placement operations, the 
Contractor shall promptly remove these shoals and the material shall be placed in the 
Placement Areas.  Dragging or washing operations to remove the shoals will not be 
permitted.  Holes dug on the banks for deadmen or anchorage shall be filled.  Materials 
shall be deposited using a method that will not allow water to be impounded nor 
obstruct the natural drainage.  The data shown are substantially correct, however, the 
Contractor shall investigate existing conditions and satisfy itself as to the existence of 
additional construction which may interfere with the work herein specified. 
 
 3.4.2  Placement Areas. 
 
 3.4.2.1  Open Water Placement Area No. 1A.  Placement Area shall be 
prominently marked by the Contractor with conspicuous buoys at each corner.  Material 
will be deposited within the limiting lines of the Placement Area.  The Contractor shall 
perform its operations using a method that will prevent the material from flowing back 
into the Channel.  Material deposited beyond the limiting lines of discharge shall be 
removed by the Contractor at no additional cost to the Government.  Material shall be 
deposited in accordance with the following discharge sequence: 
 
 
STEP 

HOPPER CAPACITY 
LESS THAN 4,000 CY 

HOPPER CAPACITY 
4,000 TO 7,000 CY 

HOPPER CAPACITY  
MORE THAN 7,000 CY 

(1) Start at the beginning  
point shown of the  
drawings. Proceed in a 
clockwise sequence 
discharging twice at 
1,000 foot. intervals 
establishing 18 
exterior discharge  
points. 

Start at the beginning  
point shown of the  
drawings. Proceed in a 
clockwise sequence 
discharging twice at 
1,000 foot. intervals 
establishing 18 
exterior discharge  
points. 

Start at the beginning  
point shown of the  
drawings. Proceed in a 
clockwise sequence 
discharging once at 
1,000 foot. intervals 
establishing 18 
exterior discharge  
points. 
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THEN 

 

 
THEN 

 

 
THEN 

 
(2) Start at the east  

corner and  
discharge once at 
each of the 63 
interior discharge  
points.  Proceed 
along southwest/ 
northeast rows  
and discharge at 
each point in 
succession. 

Start at the east  
corner and  
discharge once at 
each of the 63 
interior discharge  
points.  Proceed 
along southwest/ 
northeast rows  
and discharge at 
each point in 
succession. 

Start at the east  
corner and  
discharge once at 
each of the 63 
interior discharge  
points.  Proceed 
along southwest/ 
northeast rows  
and discharge at 
each point in 
succession. 

(3)  
THEN 

 

 
THEN 

 

 
THEN 

 
 Repeat Step (2) 

until all interior 
discharge points 
have received 7 
discharges. 

Repeat Step (2) 
until all interior 
discharge points 
have received 7 
discharges. 

Repeat Step (2) 
until all interior 
discharge points 
have received 7 
discharges. 

(4)  
THEN 

 

 
THEN 

 

 
THEN 

 
 Discharge 6 times 

at all seaward 
interior discharge 
points.  Follow 
same pattern as 
in Step (2) 

Discharge 6 times 
at all seaward 
interior discharge 
points.  Follow 
same pattern as 
in Step (2) 

Discharge 6 times 
at all seaward 
interior discharge 
points.  Follow 
same pattern as 
in Step (2) 

(5)  
THEN 

 

 
THEN 

 

 
THEN 

 
 Repeat step (2) 

except discharge 
twice until dredging 
is completed. 

Repeat step (2) 
except discharge 
twice until dredging 
is completed 

Repeat step (2) 
except discharge 
twice until dredging 
is completed 

 
 3.4.3  Unauthorized Placement of Material. 
 
 3.4.3.1  Unauthorized Disposition.  Excavated material that is deposited other 
than in places designated or approved will not be paid for and the Contractor may be 
required to remove the misplaced excavated material and deposit it where directed 
without cost to the Government. 
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 3.4.3.2  Debris Disposal.  During the progress of the work, the Contractor shall 
not deposit worn out discharge pipe, wire rope, scrap metal, timbers, other rubbish or 
obstructive material in the Placement Areas, except as specified herein, or along the 
banks of the navigable waters.  This material, together with scrap, rope, wire cable, 
piles, pipe, or other obstructive material which may be encountered during the dredging 
operations, shall be disposed by the Contractor at approved locations.  The Contractor 
shall also remove and dispose of existing wire rope, scrap metal, cable spools, pipe and 
discarded or abandoned dredge parts and materials located within 50 feet of the near 
bottom edge of both sides of the channel within the limits of the work herein specified. 
 
 3.4.4  Easements.  Permits authorizing the laying of shore pipe, and for 
placement of dredged material in the Placement Areas, are on file and available for 
examination in the office of the U. S. Army Corps of Engineers, Northern Area Office, 
Room 248, Jadwin Building, 2000 Fort Point Road, Galveston, Texas. 
 
 3.4.5  Preservation of Public and Private Property. 
 
 3.4.5.1  Damages.  Fences, roads, ditches, private or public grounds, and other 
structures or improvements damaged as a result of the Contractor's operations herein 
specified shall be repaired or rebuilt by the Contractor at its expense.  The areas used by 
the Contractor in laying and maintaining pipelines shall be restored to the same or as 
good a condition as existed prior to commencement of the work.  Upon completion of the 
work, the ends of culverts shall be fully closed with wooden bulkheads and trenches and 
bank cuts shall be backfilled to original ground level. 
 
 3.4.5.2  Liability and Restoration. The Contractor shall preserve and protect the 
existing informational and directional signs, camp facilities, water wells and tanks, 
station markers, mile markers, and mooring piles which have been established along 
either bank of the Waterway within the reaches of the dredging operations covered 
herein.  The Contractor shall be liable for and will be required to replace or restore at its 
expense the signs, camp facilities, water wells and tanks, markers, and mooring piles 
damaged or destroyed as a result of dredging operations herein specified. 
 
 3.4.6  Alternate Placement Area(s) Proposed by Contractor After Award of 
Contract. 
 
 3.4.6.1  Alternate Placement Area(s).  If, after award of the contract, a placement 
area(s) other than that specified herein is proposed, its acceptance will be subject to 
approval of the Contracting Officer.  The Contractor shall furnish written permission 
from the owners for the use of the substitute placement area(s) and written permission 
from the owners of the properties involved in obtaining access to the substitute 
placement area(s).  The Contractor shall coordinate the use of the substitute placement 
area(s) with Federal and State Natural Resource Agencies and shall submit, with its 
proposal, documentation that demonstrates compliance with the applicable laws and 
regulations pertinent to designation and coordination of dredged material placement 
area(s).  The Galveston District shall be consulted for specific requirements.  Expenses 
incurred in connection with providing and making available another placement area(s) 
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shall be borne by the Contractor.  Materials deposited thereon and operations in 
connection therewith shall be at the Contractor's risk. 
 
 3.4.6.2  Data Submittal.  The award of the modification will be subject to the 
approval of the proposed Contractor-furnished placement area(s) and unless the 
foregoing required data are furnished with the Contractor's request, the modification for 
the use of the proposed substitute placement area(s) will not be considered. 
 
 3.4.7  Monitor Surveys.  To evaluate the impact of the placement of dredged 
material on the marine environment, the Contractor shall perform hydrographic surveys 
of the Placement Area(s) both before and after completion of dredged material placement 
operations.  The surveys are to consist of transects perpendicular to the channel taken 
on 1,000-foot intervals and extending 1,000 feet beyond the Placement Area limits.  Plots 
shall be made of these surveys showing the change in elevation between the “before” and 
the “after” placement surveys.  In addition, profiles shall be obtained along the 
Placement Area limit boundary.  Surveys shall be submitted in ASCII XYZ format on 3.5 
inch disks promptly upon completion and shall be approved. 
 
 3.5 OVERDEPTH, SIDE, AND END SLOPES. 
 
 3.5.1  Overdepth.  To cover inaccuracies of the dredging process, material actually 
removed from within the specific area(s) to be dredged to depths as specified in the 
Subparagraph:  Table of Allowable Overdepth, Side and End Slopes below, will be 
estimated and paid for at contract price or prices. 
 
 3.5.2.  Side and End Slopes.  Material actually removed from within approved 
limits, to provide for final side and end slopes as specified in the Paragraph:  
OVERDEPTHS, SIDE AND END SLOPES above, but not in excess of the amounts 
originally above these limiting side and end slopes will be estimated and paid for, 
whether dredged in original position or by dredging space below the pay slope plane at 
the bottom of the slope for upslope material capable of falling into the cut.  In computing 
the limiting amount of side and end slopes dredging, net dimensions, without allowance 
for overdepth, will be used. 
 
 3.5.3  Excessive Dredging.  Material taken from beyond the limits as extended in 
the Subparagraphs:  Overdepth, and Side and End Slopes, above, will be deducted from 
the total amount dredged as excessive overdepth dredging or excessive side or end slope 
dredging, for which payment will not be made.  Nothing herein shall be construed to 
prevent payment for the removal of shoals performed in accordance with the applicable 
provisions of either the NON-REGULATED SPECIAL CONTRACT REQUIREMENTS 
CLAUSE entitled FINAL EXAMINATION AND ACCEPTANCE or SHOALING. 
 
 
 
 
 
 
 



 

 02482-10 

 3.5.4  Table of Allowable Overdepth, Side and End Slopes. 
 

  Allowable      
  Overdepth Final Above 
  (Feet 

Below 
Side Slope End Slope Plane 

(Feet 
From  To Required  Grade Grade Below 

Station Station Depth) Vertical Horizontal Vertical  Horizontal MLT) 
-210+00 --- --- --- --- 1 3 49 
-210+00 -140+00 2 1 3 --- --- 49 
-140+00 --- --- --- --- 1 3 49 
-140+00     0+00 2 1 3 --- --- 49 
      0+00 --- --- --- --- 1 3 47-49 
      0+00 59+62 2 1 3 --- --- 47 
59+62 --- --- --- --- 1 3 47 
59+62 70+00 2 1 3 --- --- 47 
70+00 71+52 2 1 3 --- --- 47 
71+52 --- --- --- --- 1 3 47 

 
 3.6`REPORTING REQUIREMENTS.  The Contractor shall prepare and maintain 
a daily Dredging Report using the Galveston District's automated Contractor's Daily 
Report database.  This database replaces SWG Form 89 (ENG Form 27A).  The program 
will be provided to the Contractor using 3.5-inch diskettes at the pre-construction 
conference.  Instructions and demonstration on the installation and use of this software 
will also be provided at the pre-construction conference.  The Contractor will need an 
IBM compatible with a minimum of a 486/66 processor with 8 Mb of RAM running 
Microsoft Windows 3.11 or Microsoft Windows 95, Y2K compliant.  Hard drive space 
needed to install the program and accommodate the data will be approximately 15 Mb.  
Printing will be best accomplished with either a LaserJet or Inkjet Printer on 8.5- by 11-
inch paper in the portrait mode.  Modem settings will be automatically handled at the 
point of transmission, but the Contractor is required to know what serial 
communications (COM) port it used for the modem (for example: COM1, COM2, or 
COM3).  A telephone number for transmitting the data by modem to the District server 
will also be provided at the pre-construction conference.  The Contractor will however 
have the option of submitting the data either by diskette or by modem.  If the Contractor 
elects to submit the data by modem, the data shall be submitted on a daily basis.  If the 
Contractor elects to submit the reports by diskette, the data will still be submitted on a 
daily basis when possible.  Coordination on delays shall be made with the Area Engineer 
or its designated representative.  The Contractor will be required to print and sign 
reports and submit the original hard copies  to  the  Area  Engineer  to  verify  
authentication.  Monthly  reports  will  be generated by the District Office using the  
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reporting features of the database.  If technical problems arise, the point-of-contact for 
this matter will be Tim Baumer at (409) 766-3874. 
 
 
 
 

- - o O o - - 
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