
UNIT
PRICE TOTAL

1 LS 630.00 630.00
1 LS 3,440.00 3,440.00

200 CY 4.60 920.00
150 CY 5.20 780.00

1 LS 1,590.00 1,590.00
65 SY 2.75 178.75
17 TON 52.35 889.95
50 TON 87.00 4,350.00
1 LS 26,120.00 26,120.00
1 LS 790.00 790.00

$39,688.70

 
1 LS 129,530.00 129,530.00
1 LS 1,200.00 1,200.00
1 LS 5,730.00 5,730.00

750 CY 5.20 3,900.00
1 LS 364,590.00 364,590.00
1 LS 2,120.00 2,120.00

65 SY 2.75 178.75
3,500 TON 52.35 183,225.00
400 TON 87.00 34,800.00

1 LS 131,230.00 131,230.00
1 LS 6,470.00 6,470.00

$862,973.75
 

$902,662.45

*The apparent low bidder, Lester Contracting, Inc. is 5.1% below the Government's Estimate.

 
NET TOTAL SCHEDULE NO. 1 & OPTION

0002
0003
0004

 

0005
0006
0007
0008
0009
0010

                DESCRIPTION

EPA Storm Water Pollution Prevention Plan

CONTRACTING OFFICER

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS 
SOLICITATION.

CURTIS COLE, JR.

0001

Government Estimate (Without Profit)

NO.
ITEM

TOTAL OPTION

Water Control Structure - Embankment PA No. 4

OPTION 

                                                ABSTRACT OF OFFERS                                                                 Page 1 of 3

Solicitation No.: DACW64-02-B-0029                                                                  Date Issued:  26 Jul 02                      Date Opened:  3 Sep 02
Issuing Office:  USAED-Galveston
Project Title:   Gulf Intracoastal Waterway, Texas, Channel to Victoria, Alligator Slide Lake and Placement Area No. 4 in Calhoun County, Texas, 
Water Control Structure.  100% Set-Aside for Hubzone Small Business Concerns.
Number of Amendments Issued:  0001 

EPA Storm Water Pollution Prevention Plan
  QUANTITY

Clearing, Grubbing, Stripping, & Removal of Debris
Levee Repair

Mobilization and Demobilization
Geotextile
Blanket Stone (1/4" - 4")
Riprap (15 - 265 lbs)
Water Control Structure - Placement Area No. 4
Turfing

0012
0013

Removal of Existing Drainage Structure
Clearing, Grubbing, Stripping & Removal of Debris

TOTAL SCHEDULE NO. 1

 
0011

0014
0015
0016
0017
0018
0019
0020
0021

Water Control Structure Embankment, Alligator 
Slide Lake
Care of Water
Mobilization and Demobilization
Geotextile
Blanket Stone (1/4" - 4")
Riprap (15 - 265 lbs)
Water Control Structure, Alligator Slide Lake
Turfing



UNIT
PRICE TOTAL

1 LS 3,000.00 3,000.00
1 LS 19,200.00 19,200.00

200 CY 60.00 12,000.00
150 CY 75.00 11,250.00

1 LS 25,000.00 25,000.00
65 SY 5.00 325.00
17 TON 125.00 2,125.00
50 TON 125.00 6,250.00
1 LS 115,800.00 115,800.00
1 LS 3,000.00 3,000.00

$197,950.00

1 LS 3,000.00 3,000.00
1 LS 17,500.00 17,500.00
1 LS 13,000.00 13,000.00

750 CY 50.00 37,500.00
1 LS 36,000.00 36,000.00
1 LS 35,000.00 35,000.00

65 SY 5.00 325.00
3,500 TON 45.00 157,500.00
400 TON 125.00 50,000.00

1 LS 338,750.00 338,750.00
1 LS 7,500.00 7,500.00

$696,075.00
 

$894,025.00

Solicitation No.: DACW64-02-B-0029                                                  Date Issued: 26 Jul 02                      Date Opened:  3 Sep 02
Project Title:   Gulf Intracoastal Waterway, Texas, Channel to Victoria, Alligator Slide Lake and Placement Area No. 4 in Calhoun County, Texas, 
Water Control Structure.  100% Set-Aside for Hubzone Small Business Concerns.

Offeror: ERCON CORPORATION, 108, NORTH PAT, SCOTT, LA 70583   
Business Size:  HZ/SDB
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ITEM
                DESCRIPTION   QUANTITY

0001 EPA Storm Water Pollution Prevention Plan
NO.

0002 Clearing, Grubbing, Stripping, & Removal of Debris
0003 Levee Repair
0004 Water Control Structure - Embankment PA No. 4
0005 Mobilization and Demobilization
0006 Geotextile
0007 Blanket Stone (1/4" - 4")
0008 Riprap (15 - 265 lbs)
0009 Water Control Structure - Placement Area No. 4
0010 Turfing

 TOTAL SCHEDULE NO. 1

 OPTION 
0011 EPA Storm Water Pollution Prevention Plan
0012 Removal of Existing Drainage Structure
0013 Clearing, Grubbing, Stripping & Removal of Debris

0014
Water Control Structure Embankment, Alligator 
Slide Lake

0015 Care of Water
0016 Mobilization and Demobilization
0017 Geotextile
0018 Blanket Stone (1/4" - 4")
0019 Riprap (15 - 265 lbs)

 

0020 Water Control Structure, Alligator Slide Lake
0021 Turfing

NET TOTAL SCHEDULE NO. 1 & OPTION

TOTAL OPTION



UNIT
PRICE TOTAL

1 LS 5,000.00 5,000.00
1 LS 10,000.00 10,000.00

200 CY 20.00 4,000.00
150 CY 30.00 4,500.00

1 LS 25,000.00 25,000.00
65 SY 10.00 650.00
17 TON 60.00 1,020.00
50 TON 80.00 4,000.00
1 LS 60,000.00 60,000.00
1 LS 3,000.00 3,000.00

$117,170.00

1 LS 10,000.00 10,000.00
1 LS 10,000.00 10,000.00
1 LS 20,000.00 20,000.00

750 CY 20.00 15,000.00
1 LS 150,000.00 150,000.00
1 LS 150,000.00 150,000.00

65 SY 10.00 650.00
3,500 TON 40.00 140,000.00
400 TON 70.00 28,000.00

1 LS 210,000.00 210,000.00
1 LS 6,000.00 6,000.00

$739,650.00
 

$856,820.00

Offeror:   *LESTER CONTRACTING, INC., PO BOX 986, PORT LAVACA, TX 77979
Business Size:  HZ/SB  
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Solicitation No.: DACW64-02-B-0029                                                  Date Issued: 26 Jul 02                      Date Opened:  3 Sep 02
Project Title:   Gulf Intracoastal Waterway, Texas, Channel to Victoria, Alligator Slide Lake and Placement Area No. 4 in Calhoun County, Texas, 
Water Control Structure.  100% Set-Aside for Hubzone Small Business Concerns.

ITEM
NO.                 DESCRIPTION   QUANTITY
0001 EPA Storm Water Pollution Prevention Plan
0002 Clearing, Grubbing, Stripping, & Removal of Debris
0003 Levee Repair
0004 Water Control Structure - Embankment PA No. 4
0005 Mobilization and Demobilization
0006 Geotextile
0007 Blanket Stone (1/4" - 4")
0008 Riprap (15 - 265 lbs)
0009 Water Control Structure - Placement Area No. 4
0010 Turfing

 TOTAL SCHEDULE NO. 1

 OPTION 
0011 EPA Storm Water Pollution Prevention Plan
0012 Removal of Existing Drainage Structure
0013 Clearing, Grubbing, Stripping & Removal of Debris

0014
Water Control Structure Embankment, Alligator 
Slide Lake

0015 Care of Water
0016 Mobilization and Demobilization
0017 Geotextile
0018 Blanket Stone (1/4" - 4")
0019 Riprap (15 - 265 lbs)
0020 Water Control Structure, Alligator Slide Lake
0021 Turfing

TOTAL OPTION
 

NET TOTAL SCHEDULE NO. 1 & OPTION
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