

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT	1. CONTRACT ID CODE	PAGE OF PAGES
---	---------------------	---------------

2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)
-------------------------------	-------------------	----------------------------------	--------------------------------

6. ISSUED BY CODE	7. ADMINISTERED BY (If other than Item 6) CODE
----------------------	---

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)	(X)	9A. AMENDMENT OF SOLICITATION NO.
		9B. DATED (SEE ITEM 11)
		10A. MODIFICATION OF CONTRACT/ORDER NO.
		10B. DATED (SEE ITEM 11)
CODE		FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)
15C. DATE SIGNED	16C. DATE SIGNED

1. The specifications and drawings for Invitation No. DACW64-02-B-0039, Dredging, Baffin Bay to Port Isabel in Nueces, Kleberg, Kenedy, and Willacy Counties, Texas, advertised 9 August 2002, and for which bids are to be opened on 10 September 2002, are hereby modified as follows:

(a) Specifications.

(1) STANDARD FORM 1442. - In Item 12b, change "5" to "2."

(2) GENERAL DECISION NUMBERS TX020038 and 020039. - The enclosed Wage Rates, TX 020038 and 020039 shall be added to and become a part of this Invitation

(3) Page 00800-2, Paragraph 1(e). - In the index of drawings, change "37 Sheets" to "38 Sheets."

(4) Page 02482-8, Subparagraph 3.3.1(1). - In the second line, change "201" to "202."

(5) Page 02482-11, Subparagraph 3.4.2.5. - Delete this Subparagraph and substitute the following:

"3.4.2.5 Confined Placement Area No. 202. Dredged material shall be deposited at the locations shown and as specified in the TABLE OF DISTRIBUTION OF DREDGED MATERIAL below. The perimeter levee and training levee of the Placement Area shall be maintained as necessary for the duration of this contract. When borrowing material adjacent to the levees in the Placement Area, a minimum berm of 50 feet shall be provided between the toe of the levee and borrow area. Borrow areas and areas to receive fill shall be stripped of vegetation to ensure proper bonding of material. Side slopes shall be maintained at no steeper than 1 Vertical to 3 Horizontal. Placement shall commence at discharge points shown. Material may be mounded within the boundaries of the Placement Area to the height desired without overtopping or breaching the adjacent levees. Material shall be deposited beyond the existing mounds inside the Placement Area. Drainage shall be provided and no ponds allowed to form between the discharge mounds and the levee. No dredge slurry shall be drained or allowed to drain over or to breach the levee. Discharge points shall be placed at a sufficient distance from the Drop-outlet Structure being utilized to ensure that the Water Quality Control requirement is met. The drop-outlet operations shall be managed closely to assure proper water quality.

Damage or scouring of levees due to the Contractor's operations, shall be repaired to its original condition at no additional cost to the Government. The Contractor shall inspect placement operations in the Placement Area continuously to prevent the possibility of accidental breaching of levees and spillway. If levee failure does occur while material is being pumped into the Placement Area, dredging operations into the Placement Area shall cease and placement operations shall not be resumed until the containing structure has

been restored to an approved condition. The Contractor shall furnish and install sufficient spillway boards to raise the weir elevations to within 3 feet of top-of-levee elevations. Materials and treatment for the lumber shall conform to details specified in the SECTION entitled DROP-OUTLET STRUCTURES. Operations within this Placement Area may be conducted at any time.

(6) Page 02482-18, Subparagraph 3.4.3. - At the end of this Subparagraph, delete the TABLE and substitute the following:

"TABLE OF DISTRIBUTION OF DREDGED MATERIAL			
STARTING CHANNEL STATION	ENDING CHANNEL STATION	SECTION NO.(S) OF CONTRACT	PLACEMENT AREA NO.(S)
GULF INTRACOASTAL WATERWAY-LAGUNA MADRE			
CORPUS CHRISTI REACH			
159+400	170+000	1,2	197/PC A,D
170+000	180+000	3,4	198
180+000	184+600	5	199
195+000	197+000	6	200
205+000	211+600	7	202
248+000	249+600	8	206
283+000	284+000	9	208
BROWNSVILLE REACH			
292+600	276+400	1 10,11,12,11	213/PC A,B,C,D
270+000	261+400	13,14	214/PC A,B,C
258+600	255+600	15	215
229+000	220+000	16,17	218
210+500	208+500	18	220
130+000	127+000	19	226
54+000	43+500	20,21	234/PC A,B,C,D
15+000	14+400	22	240
ARROYO COLORADO (North Curve)			
0+501	3+973	23	226
ARROYO COLORADO (South Curve)			
0+000	3+973	24	226"

(7) Page 02700-1, Paragraph 1.2. - In line one, delete "Placement Area No." and substitute "Placement Areas Nos. 202,".

(8) Page 02700-2, Subparagraph 1.5.2. - At the end of this Subparagraph, add the following new Subparagraph:

"1.5.3 Placement Area No. 202 - Existing Drop-outlet Structure. Materials and treatment for lumber shall conform to the requirements specified herein. The spillway work required at this Placement Area shall be completed and accepted prior to commencement of placement operations in this Area."

(b) Drawings.

(1) Sheets 1 Through 36. - The existing Sheets 1 through 36 shall be renumbered to read "1 through 38."

(2) Sheet 1 of 38. - In the center of this drawing, at the location of the "G.I.W.W.", add "P.A. 202" and draw a line pointing towards "SEGMENT 5."

(3) Sheet 4 of 38. - Delete the cross hatching on "PLACEMENT AREA 201" and add the following Note: "NOT AVAILABLE THIS CONTRACT."


(4) Sheet 5 of 35. - The enclosed Sheet 5 of 38 shall supersede Sheet 5 of 35 issued with this Invitation.

(5) Sheets 36 of 38, 37 of 38, and 38 of 38. - The enclosed new Sheets 36 of 38, 37 of 38, and 38 of 38 shall be added to and become a part of this Invitation.

2. This Amendment shall be attached to and become a part of the specifications.

2 Encls:

1. Wage Rates
2. Shts 5 of 38, 36 of 38, 37 of 38, & 38 of 38



General Decision Number TX020038

General Decision Number **TX020038**
 Superseded General Decision No. TX010038
 State: TEXAS
 Construction Type:

HEAVY

HIGHWAY

County(ies):

ARANSAS	FRIO	LLANO
ATASCOSA	GILLESPIE	MASON
AUSTIN	GOLIAD	MATAGORDA
BANDERA	GONZALES	MAVERICK
BASTROP	JACKSON	MCMULLEN
BEE	JIM HOGG	MEDINA
BLANCO	JIM WELLS	REFUGIO
BROOKS	KARNES	STARR
BURNET	KENDALL	UVALDE
CALDWELL	KENEDY	WHARTON
CALHOUN	KERR	WILLACY
COLORADO	KLEBERG	WILSON
DE WITT	LA SALLE	ZAPATA
DIMITT	LAVACA	ZAVALA
DUVAL	LEE	
FAYETTE	LIVE OAK	

Heavy (excluding tunnels and dams and all heavy work in Matagord and Wharton Counties) and Highway Construction Projects (does not include building structures in rest area projects) and Incidenta Shore work in Aransas, Bee, Brooks, Calhoun, DeWitt, Goliad, Jackson, Jim Hogg, Jim Wells, Karnes, Kenedy, Kleberg, Lavaca, Live Oak, Refugio, Starr, Willacy and Zapata Counties.

Modification Number Publication Date
 0 03/01/2002

COUNTY(ies):

ARANSAS	FRIO	LLANO
ATASCOSA	GILLESPIE	MASON
AUSTIN	GOLIAD	MATAGORDA
BANDERA	GONZALES	MAVERICK
BASTROP	JACKSON	MCMULLEN
BEE	JIM HOGG	MEDINA
BLANCO	JIM WELLS	REFUGIO
BROOKS	KARNES	STARR
BURNET	KENDALL	UVALDE
CALDWELL	KENEDY	WHARTON
CALHOUN	KERR	WILLACY
COLORADO	KLEBERG	WILSON
DE WITT	LA SALLE	ZAPATA
DIMITT	LAVACA	ZAVALA
DUVAL	LEE	
FAYETTE	LIVE OAK	

SUTX2041A 03/26/1998

	Rates	Fringes
ASPHALT RAKER	7.86	
ASPHALT SHOVELER	7.25	
CARPENTER	9.81	
CONCRETE FINISHER-PAVING	9.41	
CONCRETE FINISHER-STRUCTURES	9.10	

COCONRETE RUBBER	8.02
ELECTRICIAN	13.94
FLAGGER	5.99
FORM BUILDER-STRUCTURES	10.05
FORM SETTER-PAVING & CURB	8.32
FORM SETTER-STRUCTURES	8.54
LABORER-COMMON	6.67
LABORER-UTILITY	7.58
MECHANIC	9.38
SERVICER	8.03
PILEDRIVER	13.75
PIPE LAYER	7.89
ASPHALT DISTRIBUTOR OPERATOR	8.64
ASPHALT PAVING MACHINE	9.47
BROOM OR SWEEPER OPERATOR	7.09
BULLDOZER	8.89
CONCRETE PAVING SAW	9.00
CRANE, CLAMSHELL, BACKHOE, DERRICK, DRAGLINE, SHOVEL	10.16
FOUNDATION DRILL OPERATOR TRUCK MOUNTED	12.31
FRONT END LOADER	8.20
MOTOR GRADER OPERATOR FINE GRADE	11.56
MOTOR GRADER OPERATOR	9.72
PAVEMENT MARKING MACHINE	8.12
ROLLER, STEEL WHEEL PLANT-MIX PAVEMENTS	8.48
ROLLER, STEEL WHEEL OTHER FLATWHEEL OR TAMPING	6.67
ROLLER, PNEUMATIC, SELF PROPELLED	7.04
SCRAPER	7.65
TRACTOR-PNEUMATIC	7.31
TRAVELING MIXER	7.76
REINFORCING STEEL SETTER PAVING	8.90
SPREADER BOX OPERATOR	8.38
BARRICADE SERVICER WORK ZONE	7.09
TRUCK DRIVER-SINGLE AXLE LIGHT	7.42
TRUCK DRIVER-SINGLE AXLE HEAVY	8.25
TRUCK DRIVER-TANDEM AXLE SEMI- TRAILER	7.60
TRUCK DRIVER-LOWBOY/FLOAT	10.29

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU" designation means that rates listed under that identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour

Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:


Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.


3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION



0039



General Decision Number TX020039

General Decision Number **TX020039**
 Superseded General Decision No. TX010039
 State: TEXAS
 Construction Type:
 HEAVY
 County(ies):
 NUECES SAN PATRICIO
 HEAVY CONSTRUCTION PROJECTS (including Sewer and Water Line
 Construction and Drainage Projects)
 Modification Number Publication Date
 0 03/01/2002

COUNTY(ies):
 NUECES SAN PATRICIO
 SUTX2052A 12/01/1987

	Rates	Fringes
CARPENTERS (Excluding Form Setting)	\$ 9.05	
CONCRETE FINISHER	7.56	
ELECTRICIAN	13.37	2.58
LABORERS:		
Common	5.64	
Utility	7.68	
POWER EQUIPMENT OPERATORS:		
Backhoe	9.21	
Motor Grader	8.72	
WELDERS -- Receive rate prescribed for craft performing operation to which welding is incidental.		

 Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU" designation means that rates listed under that identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial determination in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter ruling or decision on a wage determination
- * a conformance (additional clarification) ruling

On survey related matters, in addition to the survey, see the Davis-Bacon Act and Regulations for summaries of surveys, show the survey to the Regional Office for the area because those Regional Offices are required to follow the Davis-Bacon survey program. If the survey is not satisfactory, the survey should be followed.

With regard to any other matter not yet ripe for

B-0039

process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:
 Branch of Construction Wage Determinations
 Wage and Hour Division
 U. S. Department of Labor
 200 Constitution Avenue, N. W.
 Washington, D. C. 20210


2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
 Wage and Hour Administrator
 U.S. Department of Labor
 200 Constitution Avenue, N. W.
 Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
 U. S. Department of Labor
 200 Constitution Avenue, N. W.
 Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
 END OF GENERAL DECISION



Rev.	Date	Description
1	08/28/02	AM 0001 P.A. 201 IS NOT AVAILABLE & P.A. 202 IS AVAILABLE. THIS CONTRACT IS AVAILABLE.

Drawn by:	L.R. LHR	Date:	AUGUST 1, 2002
Designed by:	A.D.	Scale:	AS SHOWN
Checked by:	ELIUD GARCIA, JR., P.E.	Project Engineer:	DAVID B. CAMPBELL, P.E.
Area Engineer:	HARRY G. KOHLER, P.E.	Chief, Engineering Branch	
Approved by:	HARRY G. KOHLER, P.E.	Chief, Engineering and Construction Division	

U.S. ARMY ENGINEER DISTRICT, GALVESTON
CORPS OF ENGINEERS
GALVESTON, TEXAS


PREPARED UNDER THE DIRECTION OF
LEONARD D. WATERWORTH, COL., C.E.,
DISTRICT ENGINEER

GULF INTRACOASTAL WATERWAY, TEXAS
DREDGING
BAFFIN BAY TO PORT ISABEL

PLAN
STA. 201+300 TO STA. 211+600


Drawing No.:

Sheet 5f 38
File No. IWW 1175-255



"THIS DRAWING ACCOMPANIES
AMENDMENT NO. 0001 TO
INVITATION NO. DACW64-02-B-0039".

INVITATION NO.
DACW64-
02-B-0039



Rev.	Description	Date	By
1	AM#0001 NEW DRAWING ADDED	8/28/02	A.D.

Drawn by:	L.R./LRR	Date:	AUGUST, 2002
Designed by:	A.D.	Scale:	AS SHOWN
Checked by:	ELIUD GARZA, JR., P.E.	Prepared by:	DAVID B. CAMPBELL, P.E.
Area Engineer:		Chief, Engineering Branch:	
Approved by:	HARRY G. KOHLER, P.E.	Chief, Engineering and Construction Division:	

U.S. ARMY ENGINEER DISTRICT, GALVESTON
CORPS OF ENGINEERS
GALVESTON, TEXAS

PREPARED UNDER THE DIRECTION OF
LEONARD D. WATERWORTH, Col., C.E.,
DISTRICT ENGINEER

GULF INTRACOASTAL WATERWAY, TEXAS
DREDGING
BAFFIN BAY TO PORT ISABEL
PLAN
PLACEMENT AREA NO. 202

Drawing No.:

Sheet 38 of 38

"THIS DRAWING ACCOMPANIES
AMENDMENT NO. 0001 TO
INVITATION NO. DACW64-02-B-0039".

INVITATION NO.
DACW64-
02-B-0039




US Army Corps of Engineers Galveston District

Rev.	Description
1	AM#0001 NEW DRAWING ADDED
2	8/28/02 A.D. By: [Signature]

Drawn by: L.R.L.R.	Date: AUGUST, 2002	Rev.
Designed by: A.D.	Scale: AS SHOWN	
Checked by: ELLIOT GARZA, JR., P.E.	Project: Baffin Bay to Port Isabel	
Area Engineer: DAVID B. CAMPBELL, P.E.	Chief, Engineering Branch	
Approved by: HARRY G. KOHLER, P.E.	Chief, Engineering and Construction Division	

GULF INTRACOASTAL WATERWAY, TEXAS
DREDGING
BAFFIN BAY TO PORT ISABEL
CROSS SECTIONS
PLACEMENT AREA NO. 202
STA. 0+00 TO STA. 70+00

Drawing No.:
Sheet 39 of 38
File No. IWW 1175-255



NOTES: 1. CROSS SECTIONS VIEWED LOOKING TOWARDS INCREASING STATIONS
2. ELEVATIONS ARE REFERENCED TO MEAN LOW TIDE DATUM.


"THIS DRAWING ACCOMPANIES
AMENDMENT NO. 0001 TO
INVITATION NO. DACW64-02-B-0039".

INVITATION NO.
DACW64-
02-B-0039

-60' -40' -20' 0' 20' 40' 60' 80' 100' 120' -60' -40' -20' 0' 20' 40' 60' 80' 100' 120' -60' -40' -20' 0' 20' 40' 60' 80' 100' 120'



US Army Corps of Engineers Galveston District



NORTH TRAINING LEVEE

SOUTH TRAINING LEVEE

PERIMETER LEVEE

PERIMETER LEVEE

NOTES: 1. CROSS SECTIONS VIEWED LOOKING TOWARDS INCREASING STATIONS
2. ELEVATIONS ARE REFERENCED TO MEAN LOW TIDE DATUM.

Rev.	Description
AM-0001	NEW DRAWING ADDED
8/28/02	AD
10/28/02	BY

Drawn by:	L.R.L.R.	Date:	AUGUST, 2002
Designed by:	A.D.	Scale:	AS SHOWN
Checked by:	ELIUD GARZA, JR., P.E.	Prepared by:	DAVID B. CAMPBELL, P.E.
Area Engineer:	Approved by:	HARRY G. KOHLER, P.E.	Chief, Engineering Branch
Chief, Engineering and Construction Division			

U.S. ARMY ENGINEER DISTRICT, GALVESTON
CORPS OF ENGINEERS
GALVESTON, TEXAS
PREPARED UNDER THE DIRECTION OF
LEONARD J. WATERWORTH, COL., C.E.,
DISTRICT ENGINEER

GULF INTRACOASTAL WATERWAY, TEXAS
DREDGING
BAFFIN BAY TO PORT ISABEL
CROSS SECTIONS
PLACEMENT AREA NO. 202
STA. 75+000 TO STA. 103+14
AND TRAINING LEVEE

Drawing No.:
Sheet 38 of 38
File No. IWW 1175-255

"THIS DRAWING ACCOMPANIES
AMENDMENT NO. 0001 TO
INVITATION NO. DACW64-02-B-0039".

INVITATION NO.
DACW64-
02-B-0039