
UNIT
PRICE TOTAL

1 LS 8,700.00 8,700.00
1 LS 19,900.00 19,900.00
1 LS 10,000.00 10,000.00
1 LS 21,000.00 21,000.00
1 LS 351,360.00 351,360.00

32,000 CY 2.13 68,160.00

1 LS 398,100.00 398,100.00
1 LS 412,300.00 412,300.00

903,000 CY 1.16 1,047,480.00
1 LS 168,300.00 168,300.00
1 LS 73,100.00 73,100.00
1 LS 280,700.00 280,700.00
1 LS 42,000.00 42,000.00

2,901,100.00

0010

LINDA M. FREDENDALL
CONTRACTING OFFICER

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN 
RESPONSE TO THIS SOLICITATION.  

0001
0002
0003
0004
0005
0006

0013

0011
0012

0007
0008
0009

  QUANTITY

Weir Structure Rehabilitation
Turfing

*The apparent low bidder,  T. W. LaQuay Dredging  is 15.3% above the Government's Estimate.

TOTAL SCHEDULE NO. 1

Levees (PA No. 6)

Excavation for Structures
Mobilization and Demobilization (PA 
Const)
Borrow Excavation (PA No.B)
Stripping
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Solicitation No.:  DACW64-03-B-0004                       Date Issued:  8 Nov 02                                Date Opened: 10 Dec 02
Issuing Office:  USAED-Galveston

Number of Amendments Issued: 0001 

Project Title:  Corpus Christi Ship Channel, Texas, Dredging Industrial Canal Through Viola Turning Basin in Nueces County, 
Texas.

Removal of Existing Drop-Outlet Structure
Removal of Existing Weir Structures

Government Estimate (Without Profit)

NO.                 DESCRIPTION
ITEM

Mobilization and Demobilization (Dredging)

Pipelines
Drop-Outlet Structure

Dredging

NOTE:  The Corps received a bid from a HubZone Small/Woman Owned Business.  Pursuant to FAR 52.219-4 "Notice of 
Price Evaluation Preference for HubZone Small Business Concerns", the factor of 10% was applied to all offers except 
from Small Business Concerns.



UNIT
PRICE TOTAL

1 LS 50,000.00 50,000.00
1 LS 100,000.00 100,000.00
1 LS 22,500.00 22,500.00
1 LS 100,000.00 100,000.00
1 LS 45,000.00 45,000.00

32,000 CY 7.00 224,000.00
1 LS 295,000.00 295,000.00
1 LS 200,000.00 200,000.00

903,000 CY 1.75 1,580,250.00
1 LS 200,000.00 200,000.00
1 LS 200,000.00 200,000.00

1 LS 300,000.00 300,000.00

1 LS 28,500.00 28,500.00
3,345,250.00

UNIT
PRICE TOTAL

1 LS 50,000.00 50,000.00
1 LS 100,000.00 100,000.00
1 LS 25,000.00 25,000.00
1 LS 125,000.00 125,000.00
1 LS 45,000.00 45,000.00

32,000 CY 7.50 240,000.00
1 LS 295,000.00 295,000.00
1 LS 575,000.00 575,000.00

903,000 CY 3.50 3,160,500.00
1 LS 100,000.00 100,000.00
1 LS 200,000.00 200,000.00
1 LS 300,000.00 300,000.00
1 LS 35,000.00 35,000.00

5,250,500.00
5,775,550.00HubZone Evaluation Preference 10%

TOTAL SCHEDULE NO. 1

0012 Weir Structure Rehabilitation
0013 Turfing

0010 Pipelines
0011 Drop-Outlet Structure

0008 Mobilization and Demobilization (Dredging)
0009 Dredging

0006 Borrow Excavation (PA No.B)
0007 Levees (PA No. 6)

0004 Mobilization and Demobilization (PA 
0005 Stripping

0002 Removal of Existing Weir Structures
0003 Excavation for Structures

TOTAL SCHEDULE NO. 1

0001 Removal of Existing Drop-Outlet Structure

Business Size:  LB  

ITEM
NO.   QUANTITY                DESCRIPTION

0004
0005 Stripping

Mobilization and Demobilization (PA 
Const)

0002
0003

NO.                 DESCRIPTION   QUANTITY

Excavation for Structures

*Offeror:   T. W. LAQUAY DREDGING, INC., PO BOX 24, PORT LAVACA, TEXAS 77979
Business Size:  SB/WO/HZ  

Solicitation No.: DACW64-03-B-0004                               Date Issued:  8 Nov 02                         Date Opened:  10 Dec 02

0006

ITEM

Project Title:  Corpus Christi Ship Channel, Texas, Dredging Industrial Canal Through Viola Turning Basin in Nueces County, 
Texas.

0001
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0008 Mobilization and Demobilization (Dredging)
0009 Dredging

0013 Turfing

0012

Pipelines
Drop-Outlet Structure

0010
0011

Offeror:   WEEKS MARINE, INC., 304 GAILLE DR., INNWOODS BUSINESS PARK, COVINGTON, LA 70433

Removal of Existing Drop-Outlet Structure
Removal of Existing Weir Structures

Borrow Excavation (PA No.B)
0007 Levees (PA No. 6)

Weir Structure Rehabilitation



1 LS 45,000.00 45,000.00
1 LS 45,000.00 45,000.00
1 LS 30,000.00 30,000.00
1 LS 150,000.00 150,000.00
1 LS 28,000.00 28,000.00

32,000 CY 7.00 224,000.00
1 LS 302,000.00 302,000.00
1 LS 280,000.00 280,000.00

903,000 CY 2.76 2,492,280.00
1 LS 150,000.00 150,000.00
1 LS 120,000.00 120,000.00
1 LS 400,000.00 400,000.00
1 LS 30,000.00 30,000.00

4,296,280.00
4,725,908.00

UNIT
PRICE TOTAL

1 LS 12,500.00 12,500.00
1 LS 20,000.00 20,000.00
1 LS 20,000.00 20,000.00
1 LS 60,000.00 60,000.00
1 LS 33,000.00 33,000.00

32,000 CY 3.85 123,200.00
1 LS 330,000.00 330,000.00
1 LS 106,000.00 106,000.00

903,000 CY 1.92 1,733,760.00
1 LS 58,000.00 58,000.00
1 LS 140,000.00 140,000.00
1 LS 560,000.00 560,000.00
1 LS 37,500.00 37,500.00

3,233,960.00
3,557,356.00

HubZone Evaluation Preference 10%

HubZone Evaluation Preference 10%

  QUANTITY

0013

0010 Pipelines
0011 Drop-Outlet Structure

0008 Mobilization and Demobilization (Dredging)

0010 Pipelines

Offeror:   KING FISHER MARINE SERVICE, INC., PO BOX 108, PORT LAVACA, TX 77979-0108
Business Size:    LB

0013 Turfing
0012 Weir Structure Rehabilitation

0008 Mobilization and Demobilization (Dredging)
0009 Dredging

0006 Borrow Excavation (PA No.B)
0007 Levees (PA No. 6)

0002 Removal of Existing Weir Structures

Offeror:   MIKE HOOKS, INC., PO BOX 1525, LAKE CHARLES, LA 70602
Business Size:  LB  

Solicitation No.: DACW64-03-B-0004                               Date Issued:  8 Nov 02                         Date Opened:  10 Dec 02
Project Title:  Corpus Christi Ship Channel, Texas, Dredging Industrial Canal Through Viola Turning Basin in Nueces County, 
Texas.
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0012 Weir Structure Rehabilitation
Turfing

TOTAL SCHEDULE NO. 1

0009 Dredging

0006 Borrow Excavation (PA No.B)
0007 Levees (PA No. 6)

0004 Mobilization and Demobilization (PA 
0005 Stripping

0002 Removal of Existing Weir Structures
0003 Excavation for Structures

NO.                 DESCRIPTION
0001 Removal of Existing Drop-Outlet Structure

TOTAL SCHEDULE NO. 1

ITEM

0011 Drop-Outlet Structure

Removal of Existing Drop-Outlet Structure

0003 Excavation for Structures
0004 Mobilization and Demobilization (PA 
0005 Stripping

0001


