

Solicitation No.: W912HY-04-B-0017 Date Issued: 5-27-04 Date Opened: 6-23-04

Issuing Office: USAED-Galveston

Project Title: Texas City Hurricane-Flood Protection, Levee Repairs, Texas City, Texas in Galveston County

Number of Amendments Issued: 1

GOVERNMENT ESTIMATE (Without Profit)

ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Blanket Stone (1/4" to 4")	825	Ton	74.00	61,050.00
0002	Riprap (15-265 lbs)	2500	Ton	74.00	185,000.00
TOTAL SCHEDULE NO. 1					246,050.00

The apparent low bidder is 30.07% below the Government's Estimate

NOTE: The Corps received a bid from a Hubzone Small Business. Pursuant to FAR 52.219-4 "Notice of Price Evaluation Hubzone Small Business Concerns" the factor of 10% was not applied because the Hubzone Offer was more than 10% higher than the Large Business Offer.

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

CURTIS COLE, JR.
CONTRACTING OFFICER

ABSTRACT OF OFFERS (CONT'D)**Page 2**

Solicitation No.: W912HY-04-B-0017 Date Issued: 5-27-04 Date Opened: 6-23-04

Project Title: Texas City Hurricane-Flood Protection, Levee Repairs, Texas City, Texas in Galveston County

OFFEROR: LUHR BROS., INC., P.O. BOX 50, COLUMBIA, IL 62236

Business Size: LARGE BUSINESS

ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Blanket Stone (1/4" to 4")	825	Ton	51.00	42,075.00
0002	Riprap (15-265 lbs)	2500	Ton	52.00	130,000.00
TOTAL SCHEDULE NO. 1					172,075.00

OFFEROR: AFFOLTER CONTRACTING, LTD., P.O. BOX 1436, LA MARQUE, TEXAS 77568

Business Size: HUBZONE SMALL BUSINESS

ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Blanket Stone (1/4" to 4")	825	Ton	82.60	68,145.00
0002	Riprap (15-265 lbs)	2500	Ton	84.00	210,000.00
TOTAL SCHEDULE NO. 1					278,145.00

OFFEROR: SHIRLEY & SONS CONSTRUCTION CO., INC., P.O. BOX 429, CLEVELAND, TX 77328

Business Size: SMALL BUSINESS

ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Blanket Stone (1/4" to 4")	825	Ton	49.99	41,241.75
0002	Riprap (15-265 lbs)	2500	Ton	53.59	133,975.00
TOTAL SCHEDULE NO. 1					175,216.75