

ABSTRACT OF OFFERS				Page 1	
Solicitation No.: DACW64-02-B-0023		Date Issued: 18 April 02		Date Opened: 20 May 02	
Issuing Office: USAED-Galveston					
Project Title: Sims Bayou, Houston,Texas Hemingway to Mykawa. Modify Baffled Drainage Structure.					
Number of Amendments Issued: None					
Government Estimate:					
ITEM				UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Environmental Protection/EPA Storm Water Pollution Prevention Controls	1	LS	3700.00	3,700.00
0002	Clearing, Grubbing, and Removal of Debris	1	LS	16100.00	16,100.00
0003	Riprap, Removal and Reinstallation	535	C.Y.	18.00	9,630.00
0004	Steel Sheet Pile wall Removal	60	S.F.	115.00	6,900.00
0005	Stripping	1	L.S.	3900.00	3,900.00
0006	Storm Drains	1	L.S.	51443.00	51,443.00
0007	Compacted Fill	975	C.Y.	18.38	17,921.00
0008	Soil Surface Erosion Control	1	L.S.	5126.00	5,126.00
0009	Washout Repair	1	L.S.	1253.00	1,253.00
0010	Modified Baffled Drainage Structure	1	L.S.	35330.00	35,330.00
0011	Turfing	2	AC.	4240.00	8,480.00
	TOTAL SCHEDULE NO. 1				159,783.00

The apparent low bidder is 24.35 % above the Government's Estimate

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

CURTIS COLE, JR.
CONTRACTING OFFICER

ABSTRACT OF OFFERS (CONT'D)				Page 2	
Solicitation No.: DACW64-02-B-0023 Date Issued: 18 April 02 Date Opened: 20 May 02					
Title: Sims Bayou, Houston, Texas Hemingway to Mykawa. Modify Baffled Drainage Structure.					
Offeror: LECON, INC 4319 Pinemont Houston, Texas 77018					
Business Size: Small Business					
ITEM				UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Environmental Protection/EPA	1	L.S.	5000.00	5,000.00
	Storm Water Pollution Prevention Controls				
0002	Clearing, Grubbing, and Removal of Debris	1	L.S.	20000.00	20,000.00
0003	Riprap, Removal and	535	C.Y.	18.00	9,630.00
	Reinstallation				
0004	Steel Sheet Pile Wall Removal	60	S.F.	200.00	12,000.00
0005	Stripping	1	L.S.	2000.00	2,000.00
0006	Storm Drains	1	L.S.	60000.00	60,000.00
0007	Compacted Fill	975	C.Y.	18.00	17,550.00
0008	Soil Surface Erosion				
	Control	1	L.S.	10000.00	10,000.00
0009	Washout Repair	1	L.S.	2500.00	2,500.00
0010	Modified Baffled Drainage Structure	1	L.S.	56000.00	56,000.00
0011	Turfing	2	AC.	2000.00	4,000.00
TOTAL SCHEDULE NO. 1					198,680.00

ABSTRACT OF OFFERS (CONT'D)				Page 2	
Solicitation No.: DACW64-02-B-0023 Date Issued: 18 April 02 Date Opened: 20 May 02					
Title: Sims Bayou, Houston, Texas Hemingway to Mykawa. Modify Baffled Drainage Structure.					
Offeror: Laughlin-Thyssen, Inc.1320 Boyless Street Houston, TX 77020					
Business Size: Small Business					
ITEM		QUANTITY		UNIT	
NO.	DESCRIPTION			PRICE	TOTAL
0001	Environmental Protection/EPA	1	L.S.	13443.00	13,443.00
	Storm Water Pollution Prevention Controls				
0002	Clearing, Grubbing, and Removal of Debris	1	L.S.	72252.00	72,252.00
0003	Riprap, Removal and	535	C.Y.	19.50	10,432.50
	Reinstallation				
0004	Steel Sheet Pile Wall Removal	60	S.F.	35.00	2,100.00
0005	Stripping	1	L.S.	11668.00	11,668.00
0006	Storm Drains	1	L.S.	45264.00	45,264.00
0007	Compacted Fill	975	C.Y.	13.00	12,675.00
0008	Soil Surface Erosion				
	Control	1	L.S.	3118.00	3,118.00
0009	Washout Repair	1	L.S.	2866.00	2,866.00
0010	Modified Baffled Drainage Structure	1	L.S.	35725.00	35,725.00
0011	Turfing	2	AC.	1440.00	2,880.00
TOTAL SCHEDULE NO. 1					212,423.50